SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 120 CONTRACT ID : R -29445-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPAIR OR REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 1,600.000 SYS
11 202-02279 CURB AND GUTTER, REMOVE 400.000 LFT
12 202-52710 SIDEWALK, CONCRETE, REMOVE 800.000 SYS
13 202-91385 INLET, REMOVE 7.000 EACH
14 202-93047 MANHOLE, REMOVE 6.000 EACH
15 202-96133 PIPE, REMOVE 609.000 LFT
16 203-02000 EXCAVATION, COMMON 6,705.400 cyYs
17 205-06933 TEMPORARY INLET PROTECTION 39.000 EACH
18 205-06934 TEMPORARY MULCH 1.000 TON
19 205-06937 TEMPORARY SILT FENCE 500.000 LFT
20 205-11591 TEMPORARY SEED MIXTURE 70.000 LBS
21 207-08266 SUBGRADE TREATMENT, TYPE III 2,624.000 SYS
22 207-08268 SUBGRADE TREATMENT, TYPE IV 10,632.000 SYS
23 211-092064 STRUCTURAL BACKFILL, TYPE 1 2,599.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 125.000 TON
25 303-07449 COMPACTED AGGREGATE, NO. 73 23.000 TON
26 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 22.000 TON
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 677.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,090.000 TON
29  401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 70.000 TON
30 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 2,938.000 TON
31 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 1,303.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 4,188.000 LFT
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,188.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 4,188.000 LFT
35 406-05520 ASPHALT FOR TACK COAT 10.000 TON
36 604-06070 SIDEWALK, CONCRETE 1,585.000 SYS
37 604-07897 CURB RAMP, CONCRETE, C 4.000 SYS
38 604-07900 CURB RAMP, CONCRETE, F 14.000 SYS
39 604-07901 CURB RAMP, CONCRETE, G 15.000 SYS
40 604-07902 CURB RAMP, CONCRETE, H 80.000 SYS
41 605-06120 CURB, CONCRETE 224.000 LET
42 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 3,365.000 LFT
43 610-07487 HMA FOR APPROACHES, TYPE B 484.000 TON
44 610-08446 PCCP FOR APPROACHES, 6 IN 967.000 SYS
45 610-09108 PCCP FOR APPROACHES, 9 IN 1,577.000 SYS
46 611-06497 MAILBOX ASSEMBLY, SINGLE 15.000 EACH
47 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
48 616-02320 GEOTEXTILES 30.000 SYS
49 616-05688 RIPRAP, CLASS 1 18.000 TON
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CALL ORDER : 120 CONTRACT ID : R -29445-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPAIR OR REHABILITATION
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
51 621-06575 SODDING, NURSERY 9,114.000 SYS
52 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 4.000 EACH
53 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 3.000 EACH
54 628-09401 FIELD OFFICE, A 22.000 MOS
55 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 20.000 MOS
56 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
57 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
58 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 60.000 MOS
59 702-44240 CONCRETE, A, STRUCTURES 4.000 CYSs
60 702-51015 CONCRETE, B, FOOTINGS 5.000 CYS
61 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 100.000 LET
62 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 412.000 LET
63 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 3,173.000 LFT
64 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,062.000 LEFT
65 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 16.000 LET
66 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 15.000 LET
67 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 357.000 LFT
68 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 242.000 LET
69 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 687.000 LET
70 715-05331 PIPE, TYPE 2 DEFORMED MIN AREA 3.3 SFT 119.000 LET
71 715-26771 GRATED BOX END SECTION I, 5:1 DIA 24" 1.000 EACH
72 716-07635 PIPE INSTALLATION, TRENCHLESS, 36 IN 211.000 LET
73  718-52610 AGGREGATE FOR UNDERDRAINS 286.000 CYS
74 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,490.000 SYS
75 720-04466 MANHOLE, K8 1.000 EACH
76 720-08241 MANHOLE, K15, MODIFIED 2.000 EACH
77 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
78 720-45030 INLET, E7 1.000 EACH
79 720-45042 INLET, HAS5 12.000 EACH
80 720-45045 INLET, J10 6.000 EACH
81 720-45055 INLET, M10 3.000 EACH
82 720-45410 MANHOLE, C4 5.000 EACH
83 720-45415 MANHOLE, D4 1.000 EACH
84 720-45425 MANHOLE, F4 1.000 EACH
85 720-90352 MANHOLE, D8 1.000 EACH
86 720-94612 MANHOLE, K4 5.000 EACH
87 720-95422 MANHOLE, J4 1.000 EACH
88 720-98174 INLET, B15 6.000 EACH
89 720-98555 INLET, C15 5.000 EACH
90 721-43125 AUTOMATIC DRAINAGE GATE, 36 IN X 36 IN 1.000 EACH
91 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
92 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
93 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,400.000 LFT
94 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 200.000 LEFT
95 801-06625 DETOUR ROUTE MARKER ASSEMBLY 9.000 EACH
96 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
97 801-06645 CONSTRUCTION SIGN, B 9.000 EACH

98 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 120 CONTRACT ID : R -29445-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPAIR OR REHABILITATION
99 801-07119 BARRICADE, III-B 72.000 LET
100 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 210.000 LET
101 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 135.500 SFT
102 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 30.000 SFT
103 805-01842 HANDHOLE, SIGNAL, TYPE 1 1.000 EACH
104 805-06595 CONDUIT, PVC, 2 IN 155.000 LFT
105 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,400.000 LET
106 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 788.000 LET
107 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 600.000 LET
108 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,557.000 LET
109 808-06716 LINE, REMOVE 600.000 LET
110 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 2,504.000 LET
111 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,004.000 LET
112 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 216.000 LET
113 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 108.000 LET
114 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 428.000 LET
115 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH

116 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH
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CALL ORDER : 130 CONTRACT ID : R -29665-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02279 CURB AND GUTTER, REMOVE 16,279.000 LFT
13 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 22.000 EACH
14 202-96133 PIPE, REMOVE 2,378.000 LET
15 203-02000 EXCAVATION, COMMON 28,132.000 cys
16 205-06933 TEMPORARY INLET PROTECTION 241.000 EACH
17 205-06937 TEMPORARY SILT FENCE 16,298.000 LET
18 207-08263 SUBGRADE TREATMENT, TYPE IA 32,489.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 5,807.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 3,000.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,696.000 TON
22 302-06464 SUBBASE FOR PCCP 223.000 cys
23 304-07490 HMA PATCHING, TYPE B 379.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN 17,887.000 SYS
25 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 718.000 TON
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,711.000 TON
27 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,196.000 TON
28 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 3,725.000 TON
29  401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 1,111.000 TON
30 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 3,657.000 TON
31 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 4,814.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 32,942.000 LFT
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 21,273.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 32,942.000 LFT
35 402-07451 HMA WEDGE AND LEVEL, TYPE B 650.000 TON
36 406-05520 ASPHALT FOR TACK COAT 38.000 TON
37 501-06321 QC/QA-PCCP, 10 IN 297.000 SYS
38 503-03489 RETROFITTED TIE BARS 161.000 EACH
39 503-05240 D-1 CONTRACTION JOINT 215.000 LFT
40 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
41 601-02241 GUARDRAIL, REMOVE 475.000 LET
42 601-034064 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 4.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 339.000 LFT
45 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING 387.000 LFT
46 604-06070 SIDEWALK, CONCRETE 82.000 SYS
47  604-07900 CURB RAMP, CONCRETE, F 106.000 SYS
48 604-07901 CURB RAMP, CONCRETE, G 7.000 SYS
49  604-07902 CURB RAMP, CONCRETE, H 46.000 SYS
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CALL ORDER : 130 CONTRACT ID : R -29665-A

SECTION NO. 0001 ADDED TRAVEL LANES

50 605-06090 CURB, INTEGRAL, CONCRETE 231.000 LET
51 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 15,681.000 LET
52 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 510.000 LEFT
53 605-06255 CENTER CURB, D, CONCRETE 113.000 SYS
54 610-07487 HMA FOR APPROACHES, TYPE B 2,979.000 TON
55 610-09108 PCCP FOR APPROACHES, 9 IN 301.000 SYS
56 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
57 615-06490 RIGHT OF WAY MARKER 13.000 EACH
58 615-06505 MONUMENT, B 17.000 EACH
59 616-02320 GEOTEXTILES 62.000 SYS
60 616-06405 RIPRAP, REVETMENT 30.000 TON
61 621-06567 WATER 47.000 kGAL
62 621-06570 TOPSOIL 975.000 CYs
63 621-06574 SODDING 11,743.000 SYS
64 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
65 628-09402 FIELD OFFICE, B 30.000 MOS
66 715-04964 WATER MAIN 94.000 LET
67 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 18.000 LFT
68 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 1,170.000 LET
69 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 3,715.000 LET
70 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 330.000 LET
71  715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 385.000 LEFT
72 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 930.000 LFT
73 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 113.000 LET
74 715-05164 PIPE, TYPE 2 CIRCULAR 66 IN 99.000 LET
75 715-07626 CONCRETE ANCHOR 66 IN 1.000 EACH
76 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 478.000 TON
77 715-09228 INSERTION VALVE, 16 IN. 1.000 EACH
78 715-11757 PIPE INSTALLATION, TRENCHLESS, 26 IN 76.000 LET
79 715-11758 BLIND FLANGE 1.000 EACH
80 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
81 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
82 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
83 715-94530 ADJUST WATER VALVE TO GRADE 2.000 EACH
84 715-96669 WATER MAIN, DUCTILE IRON, 16 IN 121.000 LET
85 720-01091 MANHOLE, C10, MODIFIED 6.000 EACH
86 720-44000 CASTING, ADJUST TO GRADE 68.000 EACH
87 720-44000 CASTING, ADJUST TO GRADE 43.000 EACH
88 720-45005 INLET, A2 3.000 EACH
89 720-45030 INLET, E7 8.000 EACH
90 720-45045 INLET, J10 55.000 EACH
91 720-45055 INLET, M10 24.000 EACH
92 720-45250 CATCH BASIN, K10 1.000 EACH
93 720-45410 MANHOLE, C4 4.000 EACH
94 720-90129 MANHOLE, J2 4.000 EACH
95 720-90984 MANHOLE, C2 3.000 EACH
96 720-94612 MANHOLE, K4 1.000 EACH
97 720-95335 MANHOLE, M4 1.000 EACH
98 720-95422 MANHOLE, J4 12.000 EACH
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CALL ORDER : 130 CONTRACT ID : R -29665-A

SECTION NO. 0001 ADDED TRAVEL LANES

99 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 15.000 EACH
100 720-97359 WATER METER AND LINE, RELOCATE 1.000 EACH
101 720-98174 INLET, B15 1.000 EACH
102 720-98687 CATCH BASIN, M10 33.000 EACH
103 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
104 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 55,529.000 LET
105 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
106 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
107 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
108 801-06775 MAINTAINING TRAFFIC LUMP LUMP
109 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 16.000 EACH
110 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 6,111.000 LET
111 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 882.000 LET
112 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 23.000 EACH
113 802-07060 SIGN, SHEET, RELOCATE 8.000 EACH
114 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 335.000 SFT
115 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 68.000 SFT
116 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
117 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
118 805-02645 SIGNAL PEDESTAL FOUNDATION, A 8.000 EACH
119 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 2.000 EACH
120 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 2.000 EACH
121 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
122 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 3,056.000 LET
123 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 213.000 LET
124 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 377.000 LET
125 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 180.000 LET
126 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,065.000 LET
127 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
128 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,104.000 LET
129 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 8.000 EACH
130 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
131 807-01603 SERVICE POINT, TYPE II 1.000 EACH
132 807-02191 HANDHOLE, LIGHTING 1.000 EACH
133 807-02426 WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 1,850.000 LET
134 807-03950 LUMINAIRE, ORNAMENTAL 146.000 EACH
135 807-03951 LIGHT POLE, ORNAMENTAL 146.000 EACH
136 807-04922 LIGHT STANDARD FOUNDATION 146.000 EACH
137 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 15,100.000 LET
138 807-86805 SERVICE POINT, I 5.000 EACH
139 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 10,220.000 LET
140 807-86910 CONNECTOR KIT, UNFUSED 146.000 EACH
141 807-86915 CONNECTOR KIT, FUSED 146.000 EACH
142 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 78.000 EACH
143 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 24.000 EACH
144 807-86930 INSULATION LINK, NON-WATERPROOFED 292.000 EACH
145 807-86935 INSULATION LINK, WATERPROOFED 24.000 EACH
146 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 2,736.000 LET

147 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 679.000 LFT
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SECTION NO. 0001 ADDED TRAVEL LANES

148 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 60.000 LFT
149 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 91.000 LFT
150 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 254.000 LET
151 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 44.000 LEFT
152 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 1.000 EACH
153 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 196.000 LFT
154 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 1.000 EACH
155 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 2,940.000 LEFT
156 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 17,626.000 LEFT
157 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 132.000 LFT
158 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 358.000 LET
159 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 37.000 EACH
160 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 35.000 EACH
161 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH

162 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 512.000 EACH
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CALL ORDER : 140 CONTRACT ID : R -30301-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 302-06464 SUBBASE FOR PCCP 317.000 cyYs
11 303-01180 COMPACTED AGGREGATE, NO. 53 200.000 TON
12 304-07783 HMA PATCHING, TYPE D 801.000 TON
13 306-08036 MILLING, ASPHALT, 2 IN 310,242.000 SYS
14 306-08043 MILLING, TRANSITION 3,000.000 SYs
15 306-08432 MILLING, APPROACH 2,667.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07354 QC/OA-HMA, 5, 76, SURFACE, 12.5 mm 34,127.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 281,058.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 281,058.000 LFT
20 404-05512 SEAL COAT, 3 75,100.000 SYS
21 406-05520 ASPHALT FOR TACK COAT 86.000 TON
22 503-03489 RETROFITTED TIE BARS 297.000 EACH
23 503-05240 D-1 CONTRACTION JOINT 672.000 LFT
24 503-05310 TERMINAL JOINT 760.000 LET
25 506-06333 PCCP PATCHING, FULL DEPTH 1,268.000 SYS
26 506-06334 PCCP PATCHING, PARTIAL DEPTH 111.000 SYS
27 507-07482 CRACKS IN PCCP, ROUT AND SEAL 5,662.000 LFT
28 507-07505 RETROFIT LOAD TRANSFER 1,861.000 EACH
29 507-08271 JOINTS IN PCCP, FILLED 58,333.000 LET
30 606-07484 MILLED HMA CORRUGATIONS 93,686.000 LET
31 610-07788 HMA FOR APPROACHES, TYPE D 220.000 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
33 621-06559 MULCHED SEEDING, R 5,000.000 SYS
34 621-06567 WATER 5.000 KGAL
35 628-09403 FIELD OFFICE, C 12.000 MOS
36 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
37 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
38 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
39 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
40 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 3,500.000 LFT
41 718-06529 OUTLET PROTECTOR, 2 50.000 EACH
42 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 100,000.000 LFT
43 718-52610 AGGREGATE FOR UNDERDRAINS 500.000 CYS
44 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
46 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 16,176.000 LFT
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 41,566.000 LFT
48 801-06640 CONSTRUCTION SIGN, A 92.000 EACH
49 801-06710 FLASHING ARROW SIGN 180.000 DAY
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CALL ORDER : 140 CONTRACT ID : R -30301-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 4,000.000 LET
52 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 150.000 LET
53 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
54 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 107,843.000 LET
55 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 107,843.000 LET
56 808-06716 LINE, REMOVE 12,695.000 LFT
57 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
58 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 4,650.000 LET
59 808-10038 TRANSVERSE MARKINGS MULTI-COMPONENT, 780.000 LET
60 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN 27,736.000 LET
61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,503.000 EACH

62 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,503.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -30482-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 207-08263 SUBGRADE TREATMENT, TYPE IA 85.000 SYS
11 304-07491 HMA PATCHING, TYPE C 100.000 TON
12 306-08034 MILLING, ASPHALT, 1 1/2 IN 68,370.000 SYS
13 306-08432 MILLING, APPROACH 2,643.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 5,641.000 TON
16 401-10258 JOINT ADHESIVE, SURFACE 19,656.000 LET
17 401-11785 LIQUID ASPHALT SEALANT 19,656.000 LET
18 406-05520 ASPHALT FOR TACK COAT 18.000 TON
19 606-07484 MILLED HMA CORRUGATIONS 58,968.000 LET
20 610-07488 HMA FOR APPROACHES, TYPE C 321.000 TON
21 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
22 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 7.000 EACH
23 628-09402 FIELD OFFICE, B 6.000 MOS
24 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
25 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
26 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
27 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 18.000 MOS
28 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
29 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,914.000 LET
30 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 39,135.000 LET
33 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
34 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 3,526.000 LET
35 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 22,032.000 LET
36 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 132.000 LET
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CALL ORDER : 160 CONTRACT ID : R -30961-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HISTORICAL SITE PRESERVATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
5 201-01015 CLEARING AND GRUBBING LUMP LUMP
6 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
7 202-06542 RELOCATE 1.000 EACH
8 203-02000 EXCAVATION, COMMON 425.000 CYs
9 205-06937 TEMPORARY SILT FENCE 1,500.000 LFT
10 303-01180 COMPACTED AGGREGATE, NO. 53 2.000 TON
11 604-92237 HAND RAIL, STEEL 78.000 LET
12 605-01870 CURB, CONCRETE, A 30.000 LET
13 605-97170 CURB, PRECAST CONCRETE 1,781.000 LEFT
14 614-06470 HEADER, CEMENT CONCRETE, A 12.000 LFT
15 621-06574 SODDING 4.000 SYS
16 622-08101 DECORATIVE LUMP LUMP
17 622-08101 DECORATIVE LUMP LUMP
18 622-08101 DECORATIVE LUMP LUMP
19 622-08101 DECORATIVE LUMP LUMP
20 622-08101 DECORATIVE LUMP LUMP
21 622-08101 DECORATIVE LUMP LUMP
22 622-08101 DECORATIVE LUMP LUMP
23  715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 20.000 LFT
24 802-04314 SIGN 5.000 EACH
25 802-04993 SIGN LUMP LUMP
26 802-04993 SIGN LUMP LUMP
27 802-07057 SIGN, PANEL, WITH LEGEND 104.600 SFT
28 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 86.000 SET
29 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 61.500 SET
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CALL ORDER : 170 CONTRACT ID : R -32485-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERCHANGE MODIFICATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 2.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 2.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01066 HYDRO DEMOLITION 2,247.000 SYS
14 202-02240 PAVEMENT REMOVAL 2,111.000 SYS
15 202-02272 PAVED SIDE DITCH, REMOVE 88.000 LFT
16 202-02273 CENTER CURB, CONCRETE, REMOVE 795.000 SYS
17 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 2,088.000 LET
18 202-04435 DELINEATOR POST, REMOVE 24.000 EACH
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-91707 LIGHT FIXTURE AND CONDUIT, REMOVE 2.000 EACH
21 203-02000 EXCAVATION, COMMON 2,249.000 cYs
22 203-02070 BORROW 6,929.000 cys
23 205-06933 TEMPORARY INLET PROTECTION 40.000 EACH
24 205-06934 TEMPORARY MULCH 9.000 TON
25 205-06937 TEMPORARY SILT FENCE 4,945.000 LET
26 205-09543 NO 2 STONE 100.000 TON
27 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 60.000 LFT
28 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,514.000 SYS
29 207-09935 SUBGRADE TREATMENT, TYPE IC 6,547.000 SYS
30 211-092064 STRUCTURAL BACKFILL, TYPE 1 458.000 CYS
31 213-09270 FLOWABLE BACKFILL, REMOVABLE 131.000 CYS
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 904.000 TON
33 302-07455 DENSE GRADED SUBBASE 68.000 cYs
34 303-01180 COMPACTED AGGREGATE, NO. 53 774.000 TON
35 306-08034 MILLING, ASPHALT, 1 1/2 IN 2,410.000 SYS
36 306-08042 MILLING, SCARIFICATION/PROFILE 5,287.000 SYS
37 306-08043 MILLING, TRANSITION 6,679.000 SYS
38 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,657.000 TON
39 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 2,437.000 TON
40 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 878.000 TON
41 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 644.000 TON
42 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 1,483.000 TON
43 401-10258 JOINT ADHESIVE, SURFACE 7,116.000 LFT
44 401-10259 JOINT ADHESIVE, INTERMEDIATE 7,116.000 LFT
45 401-11785 LIQUID ASPHALT SEALANT 14,232.000 LFT
46 402-07453 HMA FOR TEMPORARY PAVEMENT, TYPE 358.000 TON
47 406-05520 ASPHALT FOR TACK COAT 12.000 TON
48 502-06999 PCCP, 8 IN 50.000 SYS
49 502-11543 PCCP, 4 IN. 1,723.000 SYS
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CALL ORDER : 170 CONTRACT ID : R -32485-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERCHANGE MODIFICATION
50 506-06333 PCCP PATCHING, FULL DEPTH 321.000 SYS
51 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
52 601-02241 GUARDRAIL, REMOVE 200.000 LET
53 601-03667 RAILING, ORNAMENTAL 1,095.000 LET
54 601-09146 IMPACT ATTENUATOR, CR1, W1, TL-2 1.000 EACH
55 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
56 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 269.000 LET
57 602-06729 BARRIER DELINEATOR 14.000 EACH
58 603-06065 FENCE, CHAIN LINK, RESET 35.000 LET
59 604-06070 SIDEWALK, CONCRETE 2,873.000 SYS
60 604-07897 CURB RAMP, CONCRETE, C 5.000 SYS
61 604-07898 CURB RAMP, CONCRETE, D 11.000 SYS
62 604-07900 CURB RAMP, CONCRETE, F 46.000 SYS
63 604-07901 CURB RAMP, CONCRETE, G 35.000 SYS
64 605-06120 CURB, CONCRETE 1,193.000 LET
65 605-06121 CURB, CONCRETE, B 125.000 LET
66 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,946.000 LET
67 605-06235 CENTER CURB, D, CONCRETE, MODIFIED 1,057.000 LET
68 605-52807 CURB AND GUTTER, COMBINED 584.000 LET
69 605-95635 CURB, CONCRETE, INTEGRAL, MODIFIED 1,012.000 LET
70 607-06335 PAVED SIDE DITCH, A 88.000 LET
71 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 408.000 SYS
72 615-06500 MONUMENT, A 5.000 EACH
73 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
74  616-02320 GEOTEXTILES 608.000 SYS
75 616-06405 RIPRAP, REVETMENT 258.000 TON
76 616-93772 INSPECTION HOLE 12.000 EACH
77 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
78 621-06545 FERTILIZER 1.000 TON
79 621-06554 SEED MIXTURE, U 320.000 1LBS
80 621-06557 SEED MIXTURE, T 636.000 1BS
81 621-06565 MULCHING MATERIAL 5.000 TON
82 621-06567 WATER 4.000 KGAL
83 621-06575 SODDING, NURSERY 878.000 SYS
84 628-09402 FIELD OFFICE, B 12.000 MOS
85 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
86 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
87 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
88 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
89 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
90 702-51005 CONCRETE, A, SUBSTRUCTURE 15.000 CcYS
91 702-51015 CONCRETE, B, FOOTINGS 18.000 CYS
92  702-51863 FIELD DRILLED HOLE IN CONCRETE 4,708.000 EACH
93  703-06029 REINFORCING BARS, EPOXY COATED 57,724.000 1LBS
94 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 128.000 EACH
95 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
96 706-51020 RAILING, CONCRETE, C 217.000 CYS
97 709-51821 SURFACE SEAL LUMP LUMP

98 710-09158 PATCHING CONCRETE STRUCTURES 2.000 SET
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CALL ORDER : 170 CONTRACT ID : R -32485-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERCHANGE MODIFICATION
99 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 3,405.000 LFT
100 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 159.000 LFT
101 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 964.000 LFT
102 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 5.000 LET
103 715-46000 PIPE END SECTION, DIA 12" 7.000 EACH
104 718-06528 OUTLET PROTECTOR, 1 7.000 EACH
105 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
106 718-52610 AGGREGATE FOR UNDERDRAINS 290.000 CYSs
107 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,144.000 SYS
108 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
109 720-45005 INLET, A2 2.000 EACH
110 720-45030 INLET, E7 1.000 EACH
111 720-45035 INLET, F7 4.000 EACH
112 720-45410 MANHOLE, C4 1.000 EACH
113 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 7.000 LFT
114 720-45615 STRUCTURE, INLET, RECONSTRUCTED 1.000 LET
115 720-93409 INLET, B15, MODIFIED 8.000 EACH
116 720-93411 INLET, C15, MODIFIED 2.000 EACH
117 720-98174 INLET, B15 6.000 EACH
118 720-98555 INLET, C15 2.000 EACH
119 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,010.000 SET
120 722-51842 BRIDGE DECK OVERLAY 2,247.000 SYS
121 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 13.000 CYs
122 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,010.000 SET
123 722-51874 OVERLAY DAM 175.000 SET
124 722-60824 SURFACE MILLING 2,125.000 SYS
125 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
126 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 19.000 EACH
127 801-02595 CONTROLLER, RESET TIMING 4.000 EACH
128 801-02617 TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS 5.000 EACH
129 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
130 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 11,131.000 LET
131 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 48,021.000 LEFT
132 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 7.000 EACH
133 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 110.000 LEFT
134 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
135 801-06625 DETOUR ROUTE MARKER ASSEMBLY 48.000 EACH
136 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
137 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
138 801-06710 FLASHING ARROW SIGN 286.000 DAY
139 801-06775 MAINTAINING TRAFFIC LUMP LUMP
140 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 4.000 EACH
141 801-07024 ENERGY ABSORBING TERMINAL, CZzZ, TL-3 2.000 EACH
142 801-07118 BARRICADE, III-A 144.000 LEFT
143 801-07119 BARRICADE, III-B 36.000 LEFT
144 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 280.000 LEFT
145 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,020.000 LEFT
146 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 6.000 EACH

147 801-94295 SIGNAL HEAD, RELOCATE 22.000 EACH
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CALL ORDER : 170 CONTRACT ID : R -32485-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERCHANGE MODIFICATION
148 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 369.000 LFT
149 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 37.000 LET
150 802-07057 SIGN, PANEL, WITH LEGEND 1,312.000 SFT
151 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 26.000 EACH
152 802-09537 BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN. 2.000 EACH
153 802-09578 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F 1.000 EACH
154 802-09581 CANTILEVER SIGN SUPPORT FOUNDATION, 1.000 EACH
155 802-09714 OVERHEAD SIGN STRUCTURE, C 1.000 EACH
156 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 263.000 SFT
157 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 172.000 SFT
158 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 18.000 SFT
159 802-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 2.000 EACH
160 802-74050 SIGN, OVERHEAD, REMOVE 7.000 EACH
161 804-06771 DELINEATOR POST, FLEXIBLE 44.000 EACH
162 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
163 805-01842 HANDHOLE, SIGNAL, TYPE 1 22.000 EACH
164 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 4,387.000 LET
165 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
166 805-02645 SIGNAL PEDESTAL FOUNDATION, A 6.000 EACH
167 805-02658 CABLE, COAXIAL 508.000 LET
168 805-04133 SIGNAL POLE, PEDESTAL, 12FT 6.000 EACH
169 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 2,312.000 LET
170 805-08464 RADIO, INTERCONNECT 2.000 EACH
171 805-08487 BACKPLATE, SIGNAL 20.000 EACH
172 805-08493 RADIO, INTERCONNECTION SYSTEM TESTING LUMP LUMP
173 805-09089 RADIO, YAGI ANTENNA 2.000 EACH
174 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE 4.000 EACH
175 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE 4.000 EACH
176 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 8.000 EACH
177 805-11569 RADIO SPLITTER 2.000 EACH
178 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
179 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 20.000 EACH
180 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
181 805-78445 SIGNAL SERVICE 1.000 EACH
182 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 92.000 LET
183 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 8,690.000 LET
184 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 1,349.000 LET
185 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 4,871.000 LET
186 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 6,455.000 LET
187 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 5,193.000 LET
188 805-78785 SIGNAL DETECTOR HOUSING 19.000 EACH
189 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 3,049.000 LET
190 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
191 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 19.000 EACH
192 807-02191 HANDHOLE, LIGHTING 13.000 EACH
193 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 11.000 EACH
194 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 2,355.000 LET
195 807-85740 LIGHT POLE, 40 FT E.M.H., 5.0 FT MAST ARM, BREAKAWAY BASE 13.000 EACH

196 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 13.000 EACH
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CALL ORDER : 170 CONTRACT ID : R -32485-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERCHANGE MODIFICATION
197 807-86805 SERVICE POINT, I 1.000 EACH
198 807-95889 WIRE, NO 10 COPPER, 1/C 3,304.000 LFT
199 808-06716 LINE, REMOVE 17,467.000 LFT
200 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 19.000 EACH
201 808-06726 TRANSVERSE MARKING, PAINT, 280.000 LEFT
202 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 1,432.000 LFT
203 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 5,621.000 LET
204 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 3,693.000 LET
205 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 584.000 LEFT
206 808-10048 LINE, MULTI-COMPONENT, BROKEN, WHITE, 8 IN 50.000 LEFT
207 808-11827 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 3,815.000 LET
208 808-11828 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 191.000 LEFT
209 808-11829 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 1,622.000 LFT
210 808-75053 LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN 845.000 LEFT
211 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN 498.000 LFT
212 808-75071 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 34.000 EACH
213 808-75073 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 4.000 EACH
214 808-75326 LINE, PREFORMED PLASTIC, SOLID, WHITE, 12 IN 120.000 LEFT
215 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 197.000 EACH
216 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 218.000 EACH

217 808-99077 LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN 245.000 LFT
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CALL ORDER : 180 CONTRACT ID : R -32733-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02273 CENTER CURB, CONCRETE, REMOVE 759.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 627.000 LET
13 202-52710 SIDEWALK, CONCRETE, REMOVE 115.000 SYS
14 202-91351 TRACK, REMOVE 230.000 LFT
15 203-02000 EXCAVATION, COMMON 325.000 cys
16 205-06933 TEMPORARY INLET PROTECTION 54.000 EACH
17 211-09264 STRUCTURAL BACKFILL, TYPE 1 32.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 93.000 TON
19 302-06464 SUBBASE FOR PCCP 30.000 cys
20 305-07457 PCC BASE, 9 IN 152.000 SYS
21 306-08037 MILLING, ASPHALT, 3 IN 3,749.000 SYS
22 306-08041 MILLING, PCCP 32,210.000 SYS
23 306-08043 MILLING, TRANSITION 397.000 SYS
24 306-08432 MILLING, APPROACH 1,054.000 SYS
25 306-08432 MILLING, APPROACH 2,169.000 SYS
26 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 2,993.000 TON
27 401-07363 QC/QA-HMA, 4, 70, INTERMEDIATE, 9.5 mm 2,966.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 19,314.000 LFT
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 19,194.000 LFT
30 401-11785 LIQUID ASPHALT SEALANT 19,314.000 LFT
31 402-07451 HMA WEDGE AND LEVEL, TYPE B 43.000 TON
32 402-10084 HMA FOR TEMPORARY PAVEMENT, B 371.000 TON
33 406-05520 ASPHALT FOR TACK COAT 19.000 TON
34 503-03489 RETROFITTED TIE BARS 238.000 EACH
35 503-05240 D-1 CONTRACTION JOINT 468.000 LFT
36 506-06333 PCCP PATCHING, FULL DEPTH 4,104.000 SYS
37 604-06070 SIDEWALK, CONCRETE 38.000 SYS
38 604-07900 CURB RAMP, CONCRETE, F 82.000 SYS
39 605-06090 CURB, INTEGRAL, CONCRETE 479.000 LFT
40 605-06255 CENTER CURB, D, CONCRETE 683.000 SYS
41 610-07487 HMA FOR APPROACHES, TYPE B 303.000 TON
42 615-06515 MONUMENT, D 18.000 EACH
43 621-06575 SODDING, NURSERY 156.000 SYS
44 628-09402 FIELD OFFICE, B 12.000 MOS
45 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
46 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
47 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
48 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
49 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
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CALL ORDER : 180 CONTRACT ID : R -32733-A

SECTION NO. 0001 ASPHALT RESURFACE

50 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 51.000 LFT
51 715-08283 PCCP FOR STRUCTURE INSTALLATION 35.000 SYS
52 715-09064 VIDEO INSPECTION FOR PIPE 51.000 LFT
53 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 10,652.000 LET
54 720-44000 CASTING, ADJUST TO GRADE 40.000 EACH
55 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
56 720-44000 CASTING, ADJUST TO GRADE 31.000 EACH
57 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 8.000 EACH
58 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 10.000 EACH
59 720-44070 CASTING, 13, FURNISH AND ADJUST TO GRADE 3.000 EACH
60 720-45045 INLET, J10 1.000 EACH
61 720-45075 INLET, R13 1.000 EACH
62 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 35.000 LFT
63 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 15.000 EACH
64 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 9.000 EACH
65 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 6.000 EACH
66 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
67 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 14,243.000 LFT
68 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 14,836.000 LFT
69 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 7.000 EACH
70 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 122.000 LET
71 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 135.000 LFT
72 801-06625 DETOUR ROUTE MARKER ASSEMBLY 5.000 EACH
73 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
74 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
75 801-06710 FLASHING ARROW SIGN 312.000 DAY
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07118 BARRICADE, III-A 480.000 LET
78 801-94295 SIGNAL HEAD, RELOCATE 42.000 EACH
79 802-03126 SIGN, OVERHEAD, RELOCATE 13.000 EACH
80 802-04089 SIGN, SHEET, REMOVE 8.000 EACH
81 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 70.000 LET
82 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3.000 EACH
83 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 51.000 SFT
84 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 9.000 SFT
85 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 47.000 SET
86 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
87 805-01842 HANDHOLE, SIGNAL, TYPE 1 1.000 EACH
88 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 28.000 LFT
89 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN 4.000 EACH
90 805-08464 RADIO, INTERCONNECT 2.000 EACH
91 805-09089 RADIO, YAGI ANTENNA 2.000 EACH
92 805-09845 CONTACT CLOSURE CARD 1.000 EACH
93 805-09846 RECEIVER PROCESSOR 2.000 EACH
94 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 19.000 EACH
95 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 55.000 EACH
96 805-10108 WIRELESS REPEATER 2.000 EACH
97 805-11817 PEDESTRIAN PUSH BUTTON, APS 8.000 EACH
98 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -32733-A

SECTION NO. 0001 ASPHALT RESURFACE

99 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 25.000 EACH
100 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 5.000 EACH
101 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 2.000 EACH
102 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 2.000 EACH
103 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
104 805-78420 DISCONNECT HANGER 12.000 EACH
105 805-78445 SIGNAL SERVICE 1.000 EACH
106 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 114.000 LET
107 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 3,185.000 LET
108 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 1,317.000 LET
109 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 2,715.000 LET
110 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 1,537.000 LET
111 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
112 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,104.000 LET
113 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
114 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 4.000 EACH
115 808-06716 LINE, REMOVE 6,907.000 LET
116 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
117 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 2,807.000 LET
118 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 3,129.000 LET
119 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 10,291.000 LET
120 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 306.000 LET
121 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 473.000 LET
122 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 2.000 EACH
123 808-10074 TRANSVERSE MARKINGS, MULTI-COMPONENT, 574.000 LET
124 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 20.000 EACH

125 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 1.000 EACH
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CALL ORDER  : 190 CONTRACT ID : R -32983-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT PROJECT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02271 HEADWALL, REMOVE 3.000 EACH
13 203-02000 EXCAVATION, COMMON 2,698.000 cys
14 203-02070 BORROW 296.000 cys
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 6.500 TON
16 205-06933 TEMPORARY INLET PROTECTION 28.000 EACH
17 205-06937 TEMPORARY SILT FENCE 1,073.000 LET
18 205-09543 NO 2 STONE 516.000 TON
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,447.000 SYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 8,215.000 SYS
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 345.000 cYs
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 76.000 TON
23 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 571.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN 136.000 SYS
25 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 583.000 TON
26 401-07362 QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm 898.000 TON
27 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,336.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 1,829.000 LET
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,829.000 LET
30 401-11785 LIQUID ASPHALT SEALANT 1,829.000 LFT
31 406-05520 ASPHALT FOR TACK COAT 4.900 TON
32 502-08202 PCCP, 10.5 IN 462.000 SYS
33 601-06035 GUARDRAIL, RESET 25.000 LET
34 604-06070 SIDEWALK, CONCRETE 429.000 SYS
35 604-07903 CURB RAMP, CONCRETE, K 29.000 SYS
36 604-07904 CURB RAMP, CONCRETE, L 27.000 SYS
37  605-06100 CURB, INTEGRAL, C, CONCRETE 352.000 LET
38 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,961.000 LFT
39 605-06255 CENTER CURB, D, CONCRETE 446.000 SYS
40 605-97937 CURB AND GUTTER, ROLL CURB 503.000 LET
41  610-07487 HMA FOR APPROACHES, TYPE B 18.000 TON
42 610-08446 PCCP FOR APPROACHES, 6 IN 830.000 SYS
43 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 12.000 EACH
44 615-06490 RIGHT OF WAY MARKER 34.000 EACH
45 615-06505 MONUMENT, B 8.000 EACH
46  615-06510 MONUMENT, C 2.000 EACH
47 616-02320 GEOTEXTILES 72.000 SYS
48 616-06405 RIPRAP, REVETMENT 33.200 TON
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
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CALL ORDER : 190 CONTRACT ID : R -32983-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT PROJECT
50 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 2,900.000 SYS
51 621-06567 WATER 12.000 kGAL
52 621-06575 SODDING, NURSERY 2,900.000 SYS
53 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 29.000 EACH
54 628-09402 FIELD OFFICE, B 12.000 MOS
55 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
56 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,485.000 LFT
57 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 417.000 LEFT
58 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 21.000 LET
59 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 9.000 LFT
60 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 9.000 TON
61 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
62 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
63 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
64 720-44296 INLET, CAP 1.000 EACH
65 720-45030 INLET, E7 6.000 EACH
66 720-45035 INLET, F7 4.000 EACH
67 720-45045 INLET, J10 3.000 EACH
68 720-45055 INLET, M10 13.000 EACH
69 720-45275 PIPE CATCH BASIN, 24 IN 1.000 EACH
70 720-45410 MANHOLE, C4 5.000 EACH
71 720-45510 MANHOLE, C4, MODIFIED 9.000 EACH
72 801-03290 CONSTRUCTION SIGN, C 17.000 EACH
73 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
74 801-06625 DETOUR ROUTE MARKER ASSEMBLY 91.000 EACH
75 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07118 BARRICADE, III-A 192.000 LET
78 801-07119 BARRICADE, III-B 192.000 LET
79 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 588.000 LFT
80 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 142.000 SFT
81 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 185.000 SET
82 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 304.000 LET
83 807-86955 CABLE-DUCT MARKER 12.000 EACH
84 808-03439 TRANSVERSE MARKING THERMOPLASTIC 161.000 LET
85 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 285.000 LET
86 808-09083 LINE THERMOPLASTIC BROKEN WHITE 8 IN 213.000 LET
87 808-09506 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, 8.000 EACH
88 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 75.000 LET

89 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,082.000 LFT
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CALL ORDER  : 200 CONTRACT ID : R -33558-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 1.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 1.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-02270 TREE, 60 IN, REMOVE 1.000 EACH
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 111.000 SYS
16 202-02272 PAVED SIDE DITCH, REMOVE 120.000 LFT
17 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
18 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
19 203-02000 EXCAVATION, COMMON 1,606.000 cys
20 203-02070 BORROW 318.000 cys
21 203-51223 EXCAVATION, WATERWAY 40.000 CYS
22 205-06934 TEMPORARY MULCH 1.000 TON
23 205-06937 TEMPORARY SILT FENCE 1,767.000 LFT
24 205-09543 NO 2 STONE 100.000 TON
25 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 54.000 LFT
26 205-11587 TEMPORARY GEOTEXTILE 42.000 SYS
27 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 1,669.000 SYS
28 205-11591 TEMPORARY SEED MIXTURE 104.000 LBS
29 207-08267 SUBGRADE TREATMENT, TYPE IIIA 306.000 SYS
30 207-09935 SUBGRADE TREATMENT, TYPE IC 2,089.000 SYS
31 211-092064 STRUCTURAL BACKFILL, TYPE 1 5.000 CYS
32 211-09265 STRUCTURAL BACKFILL, TYPE 2 98.000 CYS
33 211-09268 STRUCTURAL BACKFILL, TYPE 5 203.000 CYS
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 752.000 TON
35 303-01180 COMPACTED AGGREGATE, NO. 53 550.600 TON
36 304-07493 WIDENING WITH HMA, TYPE B 118.000 TON
37 306-08034 MILLING, ASPHALT, 1 1/2 IN 270.000 SYS
38 306-08036 MILLING, ASPHALT, 2 IN 878.000 SYS
39 306-08042 MILLING, SCARIFICATION/PROFILE 1,819.000 SYS
40 306-08043 MILLING, TRANSITION 240.000 SYS
41 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 469.000 TON
42 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 408.000 TON
43 401-10258 JOINT ADHESIVE, SURFACE 3,920.000 LFT
44 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,629.000 LFT
45 401-11785 LIQUID ASPHALT SEALANT 3,920.000 LFT
46 406-05520 ASPHALT FOR TACK COAT 1.500 TON
47 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
48 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
49 601-02241 GUARDRAIL, REMOVE 32.000 LET
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CALL ORDER  : 200 CONTRACT ID : R -33558-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
51 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
52 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 488.250 LET
53 610-07487 HMA FOR APPROACHES, TYPE B 86.000 TON
54 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
55 615-06490 RIGHT OF WAY MARKER 16.000 EACH
56 615-06505 MONUMENT, B 4.000 EACH
57 615-06510 MONUMENT, C 1.000 EACH
58 616-02320 GEOTEXTILES 908.000 SYS
59 616-05688 RIPRAP, CLASS 1 255.000 TON
60 616-06405 RIPRAP, REVETMENT 168.000 TON
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
62 621-06559 MULCHED SEEDING, R 2,186.000 SYS
63 621-06567 WATER 7.900 kGAL
64 621-06570 TOPSOIL 290.000 CYS
65 621-06574 SODDING 475.000 SYS
66 621-06575 SODDING, NURSERY 1,669.000 SYS
67 621-06626 MULCHED SEEDING, D 171.000 SYS
68 628-09402 FIELD OFFICE, B 6.000 MOS
69 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
70 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
71 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
72 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
73 702-44240 CONCRETE, A, STRUCTURES 16.200 CYS
74 702-51015 CONCRETE, B, FOOTINGS 32.000 cYs
75 703-06029 REINFORCING BARS, EPOXY COATED 4,274.000 1BS
76 714-11608 STRUCTURE, COATED REINFORCED CONCRETE BOX SECTIONS, 52.000 LET
77 714-11749 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 56.000 LET
78 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 5.000 LET
79 715-05051 PIPE, TYPE 4 CIRCULAR 10 IN 224.000 LET
80 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 40.000 LET
81 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
82 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
83 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
84 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
85 801-06625 DETOUR ROUTE MARKER ASSEMBLY 49.000 EACH
86 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
87 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
88 801-06775 MAINTAINING TRAFFIC LUMP LUMP
89 801-07118 BARRICADE, III-A 144.000 LET
90 801-07119 BARRICADE, III-B 84.000 LET
91 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 33.000 LET
92 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3.000 EACH
93 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 8.250 SFT
94 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 15.000 SFT
95 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,700.000 LET
96 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 200.000 LET
97 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,100.000 LET

98 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 11.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -33558-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

99 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 11.000 EACH
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CALL ORDER : 210 CONTRACT ID : R -33560-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 35.000 cys
13 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
14 205-06937 TEMPORARY SILT FENCE 228.000 LFT
15 205-09543 NO 2 STONE 100.000 TON
16 206-51220 EXCAVATION, WET 55.000 cys
17 207-08267 SUBGRADE TREATMENT, TYPE IIIA 140.000 SYS
18 211-09265 STRUCTURAL BACKFILL, TYPE 2 131.000 CYS
19 211-09268 STRUCTURAL BACKFILL, TYPE 5 34.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 94.000 TON
21 303-07449 COMPACTED AGGREGATE, NO. 73 19.000 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN 305.000 SYS
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 37.000 TON
24 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 27.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 390.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 120.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 390.000 LFT
28 406-05520 ASPHALT FOR TACK COAT 0.200 TON
29  615-06505 MONUMENT, B 2.000 EACH
30 616-02320 GEOTEXTILES 236.000 SYS
31 616-06451 RIPRAP, UNIFORM 26.000 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
33 621-06559 MULCHED SEEDING, R 392.000 SYS
34 628-09402 FIELD OFFICE, B 6.000 MOS
35 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
36 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
37 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
38 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
39 714-11580 STRUCTURE, COATED REINFORCED CONCRETE BOX SECTIONS, 36.000 LFT
40 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 44,000 LFT
41 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 52.000 LFT
42 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
43 720-90129 MANHOLE, J2 2.000 EACH
44 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
45 801-06625 DETOUR ROUTE MARKER ASSEMBLY 98.000 EACH
46 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-07118 BARRICADE, III-A 72.000 LFT
49 801-07119 BARRICADE, III-B 72.000 LET
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CALL ORDER : 210 CONTRACT ID : R -33560-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 260.000 LET
51 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 33.000 LET
52 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH

53 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2.000 EACH
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CALL ORDER : 220 CONTRACT ID : R -33714-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-94747 POST, REMOVE 3.000 EACH
12 203-02000 EXCAVATION, COMMON 24,715.000 cys
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 163.000 TON
14 205-06937 TEMPORARY SILT FENCE 471.000 LFT
15 205-09543 NO 2 STONE 150.000 TON
16 207-08264 SUBGRADE TREATMENT, TYPE IT 13,170.000 SYS
17 207-08267 SUBGRADE TREATMENT, TYPE IIIA 76.000 SYS
18 211-092064 STRUCTURAL BACKFILL, TYPE 1 121.000 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,603.000 TON
20 303-01180 COMPACTED AGGREGATE, NO. 53 1,274.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,838.000 SYS
22 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,180.000 TON
23 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 2,432.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 4,849.000 LFT
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,173.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 4,849.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 4.000 TON
28 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 32.000 LFT
29 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 19.000 LFT
30 610-07487 HMA FOR APPROACHES, TYPE B 21.000 TON
31 615-06490 RIGHT OF WAY MARKER 25.000 EACH
32 615-06505 MONUMENT, B 26.000 EACH
33 615-06510 MONUMENT, C 2.000 EACH
34 616-02320 GEOTEXTILES 98.000 SYS
35 616-06405 RIPRAP, REVETMENT 40.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
37 621-06545 FERTILIZER 4.000 TON
38 621-06553 SEED MIXTURE, R 1,360.000 LBS
39 621-06565 MULCHING MATERIAL 16.000 TON
40 621-06567 WATER 5.000 KGAL
41 621-06574 SODDING 1,013.000 SYS
42 714-11192 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 112.000 LFT
43 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 54.000 LFT
44 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 940.000 LFT
45 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 41.000 LFT
46 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 42.000 LFT
47 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 10.300 TON
48 715-46000 PIPE END SECTION, DIA 12" 5.000 EACH
49 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
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CALL ORDER : 220 CONTRACT ID : R -33714-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
50 720-45410 MANHOLE, C4 4.000 EACH
51 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-07119 BARRICADE, III-B 168.000 LET
55 802-04089 SIGN, SHEET, REMOVE 15.000 EACH
56 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 142.000 LET
57 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 25.000 SFT
58 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 51.000 SFT
59 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 2.000 EACH
60 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,219.000 LET
61 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 9,434.000 LET

62 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 65.000 LFT
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CALL ORDER : 230 CONTRACT ID : R -34080-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 205-06937 TEMPORARY SILT FENCE 600.000 LEFT
10 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 100.000 LFT
11 615-06490 RIGHT OF WAY MARKER 8.000 EACH
12 616-02320 GEOTEXTILES 60.000 SYS
13 616-05689 RIPRAP, CLASS 2 40.000 TON
14 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
15 621-06559 MULCHED SEEDING, R 400.000 SYS
16 628-09409 MOBILE INTERNET SERVICE 8.000 MOS
17 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
18 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
21 725-10226 LINER PIPE, THERMOPLASTIC, CIRCULAR, 13.9-14.1 SFT 70.000 LET
22 725-11399 PIPE LINER, CURED-IN-PLACE, 84 IN 70.000 LEFT
23 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
24 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 240 CONTRACT ID : R -34083-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 205-06937 TEMPORARY SILT FENCE 400.000 LEFT
11 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 80.000 LET
12 616-02320 GEOTEXTILES 15.000 SYS
13 616-05688 RIPRAP, CLASS 1 10.000 TON
14 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
15 621-06559 MULCHED SEEDING, R 400.000 SYS
16 628-09402 FIELD OFFICE, B 12.000 MOS
17 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
18 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
21  725-10227 LINER PIPE, THERMOPLASTIC, CIRCULAR, 18.9-19.0 SFT 144.000 LET
22 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
23 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 250 CONTRACT ID : R -34176-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CULVERT CLEAN AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-96133 PIPE, REMOVE 15.000 LFT
9 211-09265 STRUCTURAL BACKFILL, TYPE 2 18.000 CYS
10 616-02320 GEOTEXTILES 47.000 SYS
11 616-05689 RIPRAP, CLASS 2 63.000 TON
12 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
13 621-06559 MULCHED SEEDING, R 100.000 SYS
14 702-90915 CONCRETE, CLASS A 2.500 CYSs
15 703-06029 REINFORCING BARS, EPOXY COATED 206.000 LBS
16 715-09991 PIPE, TYPE 1 DEFORMED MIN AREA 48.0 SFT 15.000 LET
17 715-11750 CONCRETE ANCHOR MIN AREA 48 SFT 1.000 EACH
18 717-06030 CONCRETE PAVED FLOWLINE ARCH STRUCTURAL PLATE 191.000 SYS
19 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 260 CONTRACT ID : R -34186-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 616-02320 GEOTEXTILES 144.000 SYS
8 616-05689 RIPRAP, CLASS 2 172.000 TON
9 725-10228 LINER PIPE, THERMOPLASTIC, CIRCULAR, 37.7-38.5 SFT 277.000 LEFT
10 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
11 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 270 CONTRACT ID : R -34190-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 205-06937 TEMPORARY SILT FENCE 150.000 LFT
8 601-03492 GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR LUMP LUMP
9 616-02320 GEOTEXTILES 79.000 SYS
10 616-06405 RIPRAP, REVETMENT 47.000 TON
11 725-11710 PIPE LINER, CURED-IN-PLACE, 7.6 SFT 60.000 LEFT
12 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
13 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 414.000 LFT
14 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 207.000 LEFT
17 808-06716 LINE, REMOVE 207.000 LET
18 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 207.000 LFT
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CALL ORDER : 280 CONTRACT ID : R -34196-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 203-02000 EXCAVATION, COMMON 3,810.000 CYs
10 203-02000 EXCAVATION, COMMON 1,729.000 CYSs
11 205-03371 SEDIMENT, REMOVE 100.000 CYS
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 42.000 TON
13 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
14 205-06937 TEMPORARY SILT FENCE 9,000.000 LFT
15 207-08267 SUBGRADE TREATMENT, TYPE IIIA 12,972.000 SYS
16 211-09264 STRUCTURAL BACKFILL, TYPE 1 55.000 CYsS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,184.000 TON
18 303-01180 COMPACTED AGGREGATE, NO. 53 3,460.000 TON
19 304-07489 HMA PATCHING, TYPE A 19.000 TON
20 406-05520 ASPHALT FOR TACK COAT 3.000 TON
21 603-03829 FENCE, 1,460.000 LET
22 603-92230 FENCE, CHAIN LINK, SECURITY, 72 IN 135.000 LEFT
23 603-92636 FENCE, CHAIN LINK, 72 IN 255.000 LFT
24 604-05528 HMA FOR SIDEWALK 2,086.000 TON
25 604-06070 SIDEWALK, CONCRETE 164.000 SYS
26 604-11738 DETECTABLE WARNING ELEMENT 188.000 LEFT
27 616-02320 GEOTEXTILES 26.000 SYS
28 616-06405 RIPRAP, REVETMENT 14.000 TON
29 618-03812 BENCH 4.000 EACH
30 618-04181 BICYCLE RACK 2.000 EACH
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
32 621-02770 EROSION CONTROL BLANKET 2,419.000 SYS
33 621-06545 FERTILIZER 1.200 TON
34 621-06554 SEED MIXTURE, U 441.000 LBS
35 621-06557 SEED MIXTURE, T 221.000 LBS
36 621-06565 MULCHING MATERIAL 9.000 TON
37 621-06570 TOPSOIL 1,592.000 CYsS
38 621-98038 MULCH, HARDWOOD SHREDDED BARK 9.000 CYs
39 622-05645 PLANT, DECIDUOUS TREE, MULTI-STEM, 72 TO 96 IN 5.000 EACH
40 622-05654 PLANT, PERENNIAL 221.000 EACH
41 628-09402 FIELD OFFICE, B 12.000 MOS
42 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 157.000 LET
43 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 19.000 LET
44 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 19.000 LEFT
45 715-05122 PIPE, TYPE 1 CIRCULAR 21 IN 55.000 LET
46 715-46000 PIPE END SECTION, DIA 12" 9.000 EACH
47 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
48 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
49 715-46015 PIPE END SECTION, DIA 21" 2.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -34196-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES
50 720-45030 INLET, E7 1.000 EACH
51 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 802-03896 BOLLARD 15.000 EACH
55 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 274.000 LET
56 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 142.125 SET
57 808-03439 TRANSVERSE MARKING THERMOPLASTIC 552.000 LEFT

58 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 8,577.000 LFT
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CALL ORDER  : 290 CONTRACT ID : R -34559-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02245 TREE, 6 IN, REMOVE 8.000 EACH
10 201-02250 TREE, 10 IN, REMOVE 8.000 EACH
11 201-02255 TREE, 18 IN, REMOVE 2.000 EACH
12 202-02240 PAVEMENT REMOVAL 765.000 SYS
13 202-02279 CURB AND GUTTER, REMOVE 1,157.000 LET
14 202-02637 PIPE, ABANDON AND GROUT FILL 178.000 LET
15 202-06541 REMOVE 1.000 EACH
16 202-51133 RAILING, REMOVE 30.000 LET
17 202-52710 SIDEWALK, CONCRETE, REMOVE 2,591.000 SYS
18 202-74035 SIGN, REMOVE 29.000 EACH
19 202-93047 MANHOLE, REMOVE 9.000 EACH
20 202-96328 FOUNDATION, STREET LIGHT, REMOVE 5.000 EACH
21 205-06933 TEMPORARY INLET PROTECTION 16.000 EACH
22 207-08263 SUBGRADE TREATMENT, TYPE IA 288.000 SYS
23 211-09264 STRUCTURAL BACKFILL, TYPE 1 870.000 CYs
24 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 472.000 cYs
25 304-07783 HMA PATCHING, TYPE D 135.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 838.000 SYS
27 406-05521 ASPHALT FOR TACK COAT 2,253.000 SYS
28 601-03667 RAILING, ORNAMENTAL 294.000 LET
29 604-04740 PAVERS 4,008.000 SFT
30 604-05250 PREFORMED JOINT MATERIAL, 1/2 IN 3,182.000 LET
31 604-06070 SIDEWALK, CONCRETE 2,103.000 SYS
32 604-06367 JOINT MATERIAL 891.000 LET
33 604-07092 BED COURSE MATERIAL 396.000 TON
34 604-07894 CURB RAMP, CONCRETE, A 35.000 SYS
35 604-07897 CURB RAMP, CONCRETE, C 11.000 SYS
36 604-07898 CURB RAMP, CONCRETE, D 5.000 SYS
37 604-07899 CURB RAMP, CONCRETE, E 13.000 SYS
38  604-07900 CURB RAMP, CONCRETE, F 8.000 SYS
39 604-07901 CURB RAMP, CONCRETE, G 10.000 SYS
40 604-44251 STEPS, CONCRETE 16.000 CYS
41 604-95344 HAND RAIL, PEDESTRIAN 175.000 LET
42 605-06125 CURB, CONCRETE, MODIFIED 1,341.000 LET
43 605-06140 CURB AND GUTTER, CONCRETE 1,206.000 LET
44  610-07713 PCCP FOR APPROACHES, 8 IN 79.000 SYS
45 610-07788 HMA FOR APPROACHES, TYPE D 93.000 TON
46 621-06570 TOPSOIL 256.000 CYS
47 621-06575 SODDING, NURSERY 974.000 SYS
48 621-07762 COMPOST AMENDED SOIL 30.000 CYS
49 621-98038 MULCH, HARDWOOD SHREDDED BARK 20.000 cYs
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CALL ORDER : 290 CONTRACT ID : R -34559-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
50 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 30.000 EACH
51 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 53.000 EACH
52 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 39.000 EACH
53 622-05654 PLANT, PERENNIAL 152.000 EACH
54 628-09402 FIELD OFFICE, B 6.000 MOS
55 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
56 702-51015 CONCRETE, B, FOOTINGS 16.000 CYS
57 703-06028 REINFORCING BARS 10,216.000 LBS
58 715-04987 CONNECTION 1.000 EACH
59 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 102.000 LFT
60 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 464.000 LEFT
61 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 195.000 LET
62 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 46.000 LEFT
63 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 309.000 LFT
64 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 135.000 TON
65 715-91361 PIPE, PVC, 6 IN 46.000 LET
66 715-94530 ADJUST WATER VALVE TO GRADE 18.000 EACH
67 715-96629 WATER LINE, 1 IN 631.000 LEFT
68 720-02442 PIPE, PLUG EXISTING 4.000 EACH
69 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 4.000 EACH
70 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 9.000 EACH
71  720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 1.000 EACH
72 720-91051 INLET, A 2.000 EACH
73 720-91742 FIRE HYDRANT 4.000 EACH
74 720-98959 MANHOLE, A 11.000 EACH
75 801-03291 CONSTRUCTION SIGN, D 2.000 EACH
76 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07119 BARRICADE, III-B 252.000 LFT
80 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 370.000 LFT
81 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 165.000 SET
82 805-02383 CONDUIT, STEEL, GALVANIZED, 2.5 IN 442.000 LET
83 805-03083 CONDUIT, RIGID, PVC, 1.50 IN 1,186.000 LFT
84 805-10029 CONDUIT, PVC, 1.25 IN 1,781.000 LEFT
85 805-90267 CONDUIT, STEEL, GALVANIZED, 3 IN 302.000 LET
86 807-02394 CONTROLLER, LIGHTING 1.000 EACH
87 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 22.000 EACH
88 807-03484 WIRE XHHW, NO 4 COPPER, 1/C 5,654.000 LET
89 807-03738 LIGHT POLE ASSEMBLY, STREET 12.000 EACH
90 807-03950 LUMINAIRE, ORNAMENTAL 10.000 EACH
91 807-03951 LIGHT POLE, ORNAMENTAL 10.000 EACH
92 807-05073 JUNCTION BOX 7.000 EACH
93 807-11566 LUMINAIRE, ROADWAY, METAL HALIDE, 150 WATT 12.000 EACH
94 807-86910 CONNECTOR KIT, UNFUSED 22.000 EACH
95 807-86915 CONNECTOR KIT, FUSED 54.000 EACH
96 807-92155 WIRE, XHHW, NO 6 COPPER, 1/C 12,730.000 LEFT
97 807-95513 SERVICE POINT MAIN BREAKER 1.000 EACH

98 807-95523 WATERPROOFING OF ELECTRICAL CONNECTOR 32.000 EACH
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CALL ORDER : 290 CONTRACT ID : R -34559-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
99 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 175.000 LET
100 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 31.000 LET
101 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 20.000 LEFT
102 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 44,000 LEFT

103 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 450.000 LFT
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CALL ORDER : 300 CONTRACT ID : R -34772-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINER

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-96133 PIPE, REMOVE 32.000 LFT
9 203-02070 BORROW 20.000 CYS
10 211-09265 STRUCTURAL BACKFILL, TYPE 2 16.000 CYSs
11 616-02320 GEOTEXTILES 140.000 SYS
12 616-05688 RIPRAP, CLASS 1 87.000 TON
13 616-06405 RIPRAP, REVETMENT 5.000 TON
14 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
15 621-06559 MULCHED SEEDING, R 120.000 SYS
16 702-90915 CONCRETE, CLASS A 5.400 CYsS
17 703-06029 REINFORCING BARS, EPOXY COATED 438.000 LBS
18 709-51821 SURFACE SEAL LUMP LUMP
19 715-08162 PIPE, TYPE 1 DEFORMED MIN AREA 8.8 SFT 10.000 LEFT
20 715-09760 GRATED BOX END SECTION I, 4:1 MIN AREA 6.28 SFET 1.000 EACH
21  725-11013 LINER PIPE THERMOPLASTIC DEFORMED 4.7-5.0 SFT 343.000 LEFT
22 725-11014 LINER PIPE THERMOPLASTIC DEFORMED 5.7-6.0 SFT 571.000 LEFT
23 725-11300 PIPE LINER, CURED-IN-PLACE, 8.9 SFT 396.000 LEFT
24 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 320 CONTRACT ID : R -34791-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE PROJECT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 193.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 32.000 cyYs
14 203-02070 BORROW 28.000 cys
15 205-06937 TEMPORARY SILT FENCE 334.000 LFT
16 206-51235 COFFERDAM LUMP LUMP
17 207-09935 SUBGRADE TREATMENT, TYPE IC 214.000 SYS
18 211-09265 STRUCTURAL BACKFILL, TYPE 2 59.000 CYS
19 211-09268 STRUCTURAL BACKFILL, TYPE 5 134.000 CYS
20 303-01180 COMPACTED AGGREGATE, NO. 53 27.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN 133.000 SYS
22 401-07321 QC/QA—HMA, 2, 64, SURFACE, 9.5 mm 36.000 TON
23 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 42.000 TON
24 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 198.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 248.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 248.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 496.000 LFT
28 406-05520 ASPHALT FOR TACK COAT 1.000 TON
29 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
30 616-02320 GEOTEXTILES 44.000 SYS
31 616-06406 RIPRAP, REVETMENT 23.000 SYS
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
33 621-02770 EROSION CONTROL BLANKET 554.000 SYS
34 621-06559 MULCHED SEEDING, R 538.000 SYS
35 628-09403 FIELD OFFICE, C 11.000 MOS
36 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 11.000 MOS
37 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
38 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
40 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
41 714-11128 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 60.000 LFT
42 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
45 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-07118 BARRICADE, III-A 48.000 LFT
48 801-07119 BARRICADE, III-B 120.000 LFT
49 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 200.000 LFT
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CALL ORDER : 320 CONTRACT ID : R -34791-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE PROJECT
50 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 25.000 LFT
51 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH

52 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2.000 EACH
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CALL ORDER : 330 CONTRACT ID : R -34850-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 156.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-96133 PIPE, REMOVE 6.000 LFT
14 203-02000 EXCAVATION, COMMON 264.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 5.000 TON
16 205-06937 TEMPORARY SILT FENCE 800.000 LFT
17 207-08263 SUBGRADE TREATMENT, TYPE IA 725.000 SYS
18 211-09268 STRUCTURAL BACKFILL, TYPE 5 139.000 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 107.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,173.000 SYS
21 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 141.000 TON
22 401-07390 QC/QA—HMA, 2, 64, INTERMEDIATE, 19.0 mm 74.000 TON
23 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 280.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 1,281.000 LFT
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 904.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 1,281.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 0.700 TON
28 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 2.000 EACH
29 601-02241 GUARDRAIL, REMOVE 486.000 LET
30 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
32 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 337.500 LFT
33 616-02320 GEOTEXTILES 53.000 SYS
34 616-05688 RIPRAP, CLASS 1 31.000 TON
35 616-06405 RIPRAP, REVETMENT 18.000 TON
36 621-06574 SODDING 586.000 SYS
37 628-09403 FIELD OFFICE, C 6.000 MOS
38 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
39 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
40 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
41 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
42 714-11196 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 50.000 LFT
43 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
44 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
45 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
46 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-07118 BARRICADE, III-A 48.000 LFT
49 801-07119 BARRICADE, III-B 96.000 LET
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CALL ORDER : 330 CONTRACT ID : R -34850-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 854.000 LET
51 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 854.000 LET
52 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 11.000 EACH

53 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 11.000 EACH
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CALL ORDER : 340 CONTRACT ID : R -35206-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, RAILROAD

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-06587 CLEARING AND GRUBBING 6.000 ACRE
7 202-01073 GABIONS, REMOVE 2,800.000 CYs
8 203-02000 EXCAVATION, COMMON 1,650.000 CYS
9 203-08607 LINEAR GRADING 4,990.000 LFT
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 200.000 TON
11 205-06937 TEMPORARY SILT FENCE 2,460.000 LET
12 214-07202 GEOGRID, TYPE IA 200.000 SYS
13 303-01180 COMPACTED AGGREGATE, NO. 53 166.000 TON
14 303-92491 BALLAST 3,120.000 TON
15 614-09986 RAILROAD 1,100.000 EACH
16 614-92148 RAILROAD TRACK 200.000 LET
17 614-92148 RAILROAD TRACK 2,050.000 LET
18 614-92148 RAILROAD TRACK 7,520.000 LFT
19 616-02320 GEOTEXTILES 33.000 SYS
20 616-06405 RIPRAP, REVETMENT 5.000 TON
21 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
22  621-06553 SEED MIXTURE, R 204.000 LBS
23 625-09376 REVET MATTRESS, PVC COATED 7.000 CYs
24  628-09401 FIELD OFFICE, A 6.000 MOS
25 702-90915 CONCRETE, CLASS A 4.000 CYsS
26 703-06029 REINFORCING BARS, EPOXY COATED 14.000 LBS
27 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 30.000 LEFT
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CALL ORDER : 350 CONTRACT ID : R -35342-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2.000 TON
11 305-11423 PCC BASE PATCHING, 16 IN. 1,230.000 SYS
12 401-11507 QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm 21.000 TON
13 503-03489 RETROFITTED TIE BARS 296.000 EACH
14 503-05240 D-1 CONTRACTION JOINT 1,411.000 LET
15 503-09261 PCCP STITCHING 425.000 EACH
16 506-06333 PCCP PATCHING, FULL DEPTH 1,230.000 SYS
17 506-06334 PCCP PATCHING, PARTIAL DEPTH 143.000 SYS
18 507-07480 PROFILING PCCP 1,260.000 SYs
19 507-07482 CRACKS IN PCCP, ROUT AND SEAL 905.000 LFT
20 507-07505 RETROFIT LOAD TRANSFER 5.000 EACH
21 507-08271 JOINTS IN PCCP, FILLED 407,500.000 LET
22 612-04315 MATERIAL FOR UNDERSEAL 43.200 TON
23 612-60410 DRILLED HOLE FOR UNDERSEAL 1,440.000 EACH
24  628-09402 FIELD OFFICE, B 8.000 MOS
25 628-11729 CELLULAR TELEPHONE TYPE A 4.000 EACH
26 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
28 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 32.000 MOS
29 715-01354 CLEAN EXISTING PIPE 70,459.000 LET
30 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 70,459.000 LET
31 718-08308 UNDERDRAIN, PATCHING 1,007.000 LET
32 718-09979 UNDERDRAIN OUTLET CLEANING 493.000 EACH
33 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
35 801-06640 CONSTRUCTION SIGN, A 56.000 EACH
36 801-06710 FLASHING ARROW SIGN 600.000 DAY
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
39 804-06725 DELINEATOR WITH POST, D1 37.000 EACH
40 804-06771 DELINEATOR POST, FLEXIBLE 493.000 EACH
41 808-06716 LINE, REMOVE 148,030.000 LET
42 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
43 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 65,790.000 LET
44 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 65,790.000 LET
45 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 16,450.000 LET
46 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 82.000 EACH
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CALL ORDER  : 360 CONTRACT ID : R -35380-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION, HMA

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-04435 DELINEATOR POST, REMOVE 3.000 EACH
12 202-94747 POST, REMOVE 1.000 EACH
13 203-02000 EXCAVATION, COMMON 2,095.000 cys
14 205-03371 SEDIMENT, REMOVE 75.000 CYS
15 205-06934 TEMPORARY MULCH 8.000 TON
16 205-06936 TEMPORARY SEDIMENT TRAP 150.000 TON
17 205-09543 NO 2 STONE 100.000 TON
18 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 120.000 LFT
19 205-11587 TEMPORARY GEOTEXTILE 565.000 SYS
20 205-11591 TEMPORARY SEED MIXTURE 475.000 LBS
21 207-09934 SUBGRADE TREATMENT, TYPE IB 3,620.000 SYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 21.000 CYS
23 211-09268 STRUCTURAL BACKFILL, TYPE 5 50.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 425.000 TON
25 303-01180 COMPACTED AGGREGATE, NO. 53 325.000 TON
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 210.000 TON
27 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 350.000 TON
28  401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 540.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 1,325.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,325.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 2,650.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 2.000 TON
33 616-02320 GEOTEXTILES 120.000 SYS
34 616-06405 RIPRAP, REVETMENT 60.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
36 621-02770 EROSION CONTROL BLANKET 330.000 SYS
37 621-06545 FERTILIZER 1.300 TON
38 621-06553 SEED MIXTURE, R 300.000 LBS
39 621-06565 MULCHING MATERIAL 3.500 TON
40 628-09402 FIELD OFFICE, B 12.000 MOS
41 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
42 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
43 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
44 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
45 714-11173 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 108.000 LFT
46 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 84.000 LFT
47 715-05756 PIPE EXTENSION, CIRCULAR 12 IN 7.000 LFT
48 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
49 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
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CALL ORDER : 360 CONTRACT ID : R -35380-A

SECTION NO. 0001 NEW ROAD CONSTRUCTION, HMA

50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
51 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07119 BARRICADE, III-B 120.000 LET
54 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 60.000 LET
55 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 5.000 EACH

56 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 42.500 SET
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CALL ORDER : 370 CONTRACT ID : R -35510-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 203-02000 EXCAVATION, COMMON 50.000 CYs
10 203-08607 LINEAR GRADING 3,895.000 LFT
11 205-06933 TEMPORARY INLET PROTECTION 8.000 EACH
12 205-06937 TEMPORARY SILT FENCE 1,243.000 LET
13 207-08267 SUBGRADE TREATMENT, TYPE IIIA 446.000 SYS
14 211-09265 STRUCTURAL BACKFILL, TYPE 2 12.200 CYs
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 478.000 TON
16 304-07490 HMA PATCHING, TYPE B 2.000 TON
17 305-07463 PCC BASE PATCHING, 8 IN 23.000 SYS
18 604-06070 SIDEWALK, CONCRETE 2,053.000 SYS
19 604-07897 CURB RAMP, CONCRETE, C 7.000 SYS
20 604-07901 CURB RAMP, CONCRETE, G 36.000 SYS
21 604-07903 CURB RAMP, CONCRETE, K 5.000 SYS
22 605-06120 CURB, CONCRETE 344.000 LEFT
23 605-06140 CURB AND GUTTER, CONCRETE 18.000 LFT
24 610-09108 PCCP FOR APPROACHES, 9 IN 446.000 SYS
25 616-02320 GEOTEXTILES 63.000 SYS
26 616-06405 RIPRAP, REVETMENT 28.000 TON
27 621-06560 MULCHED SEEDING, U 4,420.000 SYS
28 715-02628 SAFETY METAL END SECTION 6:1 DIA 15" 6.000 EACH
29 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 78.000 LET
30 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
31 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 1.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
33 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 48.000 LET
36 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 35.000 SET



SCHEDULE OF PAY ITEMS PAGE 49

CALL ORDER : 400 CONTRACT ID : RS-30732-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 547.000 LFT
11 202-52710 SIDEWALK, CONCRETE, REMOVE 159.200 SYS
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 25.000 EACH
13 207-08265 SUBGRADE TREATMENT, TYPE IIA 500.000 SYS
14 303-01180 COMPACTED AGGREGATE, NO. 53 2,776.000 TON
15 304-07490 HMA PATCHING, TYPE B 2,641.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,227.000 SYS
17 306-08042 MILLING, SCARIFICATION/PROFILE 208,837.000 SYS
18 306-08043 MILLING, TRANSITION 3,814.000 SYS
19 306-08432 MILLING, APPROACH 6,796.600 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 6,707.000 TON
22 401-07340 QC/QA-HMA, 3, 64, SURFACE, 12.5 mm 15,794.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 74,157.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 74,157.000 LFT
25 402-05494 HMA TRANSVERSE RUMBLE STRIPS 61,866.000 LFT
26 406-05520 ASPHALT FOR TACK COAT 61.200 TON
27 503-03489 RETROFITTED TIE BARS 63.000 EACH
28  503-05240 D-1 CONTRACTION JOINT 750.000 LET
29 506-06333 PCCP PATCHING, FULL DEPTH 500.000 SYS
30 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2 2.000 EACH
31 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
32 601-01848 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 5 1.000 EACH
33 601-02241 GUARDRAIL, REMOVE 603.000 LET
34 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
35 601-07050 GUARDRAIL END TREATMENT, OS, RESET 11.000 EACH
36 601-91147 GUARDRAIL END TREATMENT, RESET 6.000 EACH
37 601-92948 GUARDRAIL, ADJUST HEIGHT 4,771.000 LFT
38 601-94689 GUARDRAIL END TREATMENT, OS 31.000 EACH
39 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 31.200 LFT
40 604-07902 CURB RAMP, CONCRETE, H 119.700 SYS
41 604-08086 CURB RAMP, CONCRETE 72.800 SYS
42 605-01870 CURB, CONCRETE, A 568.000 LET
43 610-07488 HMA FOR APPROACHES, TYPE C 664.000 TON
44 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
45 612-04315 MATERIAL FOR UNDERSEAL 109.200 TON
46 612-60410 DRILLED HOLE FOR UNDERSEAL 1,820.000 EACH
47 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 7.000 EACH
48 621-06575 SODDING, NURSERY 153.400 SYS
49 628-09402 FIELD OFFICE, B 12.000 MOS
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CALL ORDER : 400 CONTRACT ID : RS-30732-A

SECTION NO. 0001 ASPHALT RESURFACE

50 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
51 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
52 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
53 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
54 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
55 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
57 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 12,373.000 LET
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35.000 EACH
59 801-06640 CONSTRUCTION SIGN, A 91.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07119 BARRICADE, III-B 60.000 LET
62 808-04723 LINE THERMOPLASTIC FOR BUZZ STRIPS 4 IN 288.000 LET
63 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 188.000 LET
64 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 3,823.000 LET
65 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 132,528.000 LET
66 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 60,687.000 LET
67 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
68 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, 32.000 LET
69 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 108.000 LET
70 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
71 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH

72  808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,285.000 EACH
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CALL ORDER : 410 CONTRACT ID : RS-31612-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02273 CENTER CURB, CONCRETE, REMOVE 96.000 SYS
12 202-02279 CURB AND GUTTER, REMOVE 2,092.000 LFT
13 202-04435 DELINEATOR POST, REMOVE 3.000 EACH
14 202-52710 SIDEWALK, CONCRETE, REMOVE 997.000 SYS
15 202-74035 SIGN, REMOVE 4.000 EACH
16 202-869406 HANDHOLE, REMOVE 1.000 EACH
17 202-90277 DETECTOR HOUSING, REMOVE 9.000 EACH
18 202-93741 GUARDRAIL END TREATMENT, REMOVE 2.000 EACH
19 203-02070 BORROW 56.000 cys
20 203-08607 LINEAR GRADING 15,186.000 LET
21 205-03371 SEDIMENT, REMOVE 10.000 cys
22 205-06937 TEMPORARY SILT FENCE 1,000.000 LFT
23 207-09935 SUBGRADE TREATMENT, TYPE IC 2,613.000 SYS
24 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
25 304-07490 HMA PATCHING, TYPE B 1,537.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 23,709.000 SYS
27 306-08038 MILLING, ASPHALT, 4 IN 20,015.000 SYS
28 306-08043 MILLING, TRANSITION 1,625.000 SYS
29 306-08432 MILLING, APPROACH 5,669.000 SYS
30 401-062064 PROFILOGRAPH, HMA LUMP LUMP
31 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 3,742.000 TON
32 401-07397 QC/OA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 5,388.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 19,680.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 16,712.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 19,070.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 23.000 TON
37 601-02241 GUARDRAIL, REMOVE 50.000 LET
38 601-06035 GUARDRAIL, RESET 350.000 LET
39 601-07050 GUARDRAIL END TREATMENT, OS, RESET 4.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
41 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 1.000 EACH
42 601-99133 GUARDRAIL, TRANSITION VH, 12FT-6 IN SPACING 1.000 EACH
43 604-06070 SIDEWALK, CONCRETE 256.000 SYS
44 604-07894 CURB RAMP, CONCRETE, A 81.000 SYS
45 604-07897 CURB RAMP, CONCRETE, C 567.000 SYS
46 604-07900 CURB RAMP, CONCRETE, F 11.000 SYS
47 604-07901 CURB RAMP, CONCRETE, G 25.000 SYS
48 604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
49 604-07903 CURB RAMP, CONCRETE, K 49.000 SYS
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CALL ORDER  : 410 CONTRACT ID RS-31612-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA OVERLAY
50 605-06140 CURB AND GUTTER, CONCRETE 2,092.000 LET
51 610-07487 HMA FOR APPROACHES, TYPE B 710.000 TON
52 612-04315 MATERIAL FOR UNDERSEAL 21.000 TON
53 612-60410 DRILLED HOLE FOR UNDERSEAL 349.000 EACH
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
55 621-06575 SODDING, NURSERY 770.000 SYS
56 628-09402 FIELD OFFICE, B 7.000 MOS
57 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 7.000 MOS
58 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
59 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
60 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 21.000 MOS
61 720-44000 CASTING, ADJUST TO GRADE 21.000 EACH
62 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
63 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 6,870.000 LET
64 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,496.000 LET
65 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 526.000 LET
66 801-06217 TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 6 IN 200.000 LET
67 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 263.000 LET
68 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 40.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07118 BARRICADE, III-A 200.000 LET
72 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
73  805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 4,610.000 LET
74 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 90.000 LET
75 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
76 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,605.000 LET
77 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 90.000 LET
78 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
79 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 330.000 LET
80 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 16,611.000 LET
81 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 22,964.000 LET
82 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 263.000 LET
83 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 930.000 LET
84 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 7.000 EACH
85 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 150.000 EACH
86 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 173.000 EACH



SCHEDULE OF PAY ITEMS PAGE 53

CALL ORDER : 420 CONTRACT ID : RS-33569-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 320.000 SYS
11 202-03875 CONCRETE STEPS, REMOVE 2.000 EACH
12 202-05545 REGULATED MATERIALS, DISPOSE, C 30.000 CYS
13 202-05550 REGULATED MATERIALS, REMOVE, C 30.000 CYS
14 202-05555 REGULATED MATERIALS, TRANSPORT, C 30.000 CYS
15 202-07603 TESTING FOR WASTES, C 4.000 EACH
16 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,150.000 SYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 110.000 TON
18 303-07449 COMPACTED AGGREGATE, NO. 73 3,200.000 TON
19 304-07491 HMA PATCHING, TYPE C 2,150.000 TON
20 304-07491 HMA PATCHING, TYPE C 400.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN 13,940.000 SYS
22 306-08036 MILLING, ASPHALT, 2 IN 17,790.000 SYS
23 306-08042 MILLING, SCARIFICATION/PROFILE 201,100.000 SYS
24 306-08043 MILLING, TRANSITION 3,180.000 SYS
25 306-08432 MILLING, APPROACH 22,160.000 SYS
26 401-062064 PROFILOGRAPH, HMA LUMP LUMP
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 6,530.000 TON
28 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 11,480.000 TON
29 401-07347 QC/OA-HMA, 3, 70, SURFACE, 12.5 mm 1,960.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 147,660.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 147,660.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 69.000 TON
33 601-92948 GUARDRAIL, ADJUST HEIGHT 391.000 LFT
34 604-06070 SIDEWALK, CONCRETE 180.000 SYS
35 604-07894 CURB RAMP, CONCRETE, A 28.000 SYS
36 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
37 604-07896 CURB RAMP, CONCRETE, B 17.000 SYS
38 604-07896 CURB RAMP, CONCRETE, B 17.000 SYS
39 604-07897 CURB RAMP, CONCRETE, C 44.000 SYS
40 604-07897 CURB RAMP, CONCRETE, C 3.000 SYS
41 604-07899 CURB RAMP, CONCRETE, E 25.000 SYS
42 604-07900 CURB RAMP, CONCRETE, F 44.000 SYS
43 604-07900 CURB RAMP, CONCRETE, F 28.000 SYS
44 604-07901 CURB RAMP, CONCRETE, G 64.000 SYS
45 604-07901 CURB RAMP, CONCRETE, G 28.000 SYS
46 604-07903 CURB RAMP, CONCRETE, K 9.000 SYS
47 604-07904 CURB RAMP, CONCRETE, L 10.000 SYS
48 606-07484 MILLED HMA CORRUGATIONS 108,960.000 LFT
49 610-07488 HMA FOR APPROACHES, TYPE C 2,160.000 TON
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CALL ORDER : 420 CONTRACT ID : RS-33569-A

SECTION NO. 0001 ASPHALT RESURFACE

50 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 12.000 EACH
51 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
52 628-09402 FIELD OFFICE, B 10.000 MOS
53 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
54 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
55 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
56 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
57 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 30.000 MOS
58 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
59  720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
60 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
61 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 3.000 EACH
62 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 5.000 LET
63 720-45615 STRUCTURE, INLET, RECONSTRUCTED 5.000 LET
64 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 11.000 EACH
65 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 16.000 EACH
66 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
67 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 5,000.000 LET
68 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,000.000 LET
69 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 16.000 EACH
70 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 260.000 LET
71 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 260.000 LFT
72 801-06640 CONSTRUCTION SIGN, A 84.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-92448 CONSTRUCTION SIGNS, MOBILE 1,500.000 DAY
75 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 58.000 LET
76 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 34.000 SFT
77 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 160.000 LET
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 92,860.000 LET
79 808-08258 TRANSVERSE MARKINGS 810.000 LET
80 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
81 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 7,820.000 LET
82 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 52,980.000 LET
83 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, 600.000 LET
84 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 260.000 LET
85 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,890.000 LET
86 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 16.000 EACH
87 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,045.000 EACH

88 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 2,990.000 LFT
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CALL ORDER  : 426 CONTRACT ID : RS-35312-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, ULTRATHIN BONDED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 304-07783 HMA PATCHING, TYPE D 200.000 TON
11 306-08034 MILLING, ASPHALT, 1 1/2 IN 30,842.000 SYS
12 306-08042 MILLING, SCARIFICATION/PROFILE 188,226.000 SYS
13 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,585.000 TON
14 406-05520 ASPHALT FOR TACK COAT 9.000 TON
15 414-11469 ULTRATHIN BONDED WEARING COURSE, 12.5 mm 187,748.000 SYS
16 606-07484 MILLED HMA CORRUGATIONS 91,592.000 LET
17 628-09402 FIELD OFFICE, B 6.000 MOS
18 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
19 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
20 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
21 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
22 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
23 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,973.000 LET
24 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 805-11763 WIM STATION, REBUILD LUMP LUMP
27 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 5,727.000 LET
28 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 50,201.000 LET
29 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 3,656.000 LET
30 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 984.000 LET
31 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 984.000 LET
32 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
33  808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN 246.000 LET
34 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 50,201.000 LET
35 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 548.000 LET
36 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 32.000 LET
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 735.000 EACH
38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 735.000 EACH
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CALL ORDER  : 430 CONTRACT ID : RS-35337-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 303-07449 COMPACTED AGGREGATE, NO. 73 3,027.000 TON
10 304-07491 HMA PATCHING, TYPE C 438.000 TON
11 306-08042 MILLING, SCARIFICATION/PROFILE 411,094.000 SYS
12 306-08043 MILLING, TRANSITION 1,600.000 SYS
13  408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 28.000 TON
14 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 413,513.000 SYS
15 628-09401 FIELD OFFICE, A 7.000 MOS
16 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 7.000 MOS
17 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
18 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 7.000 MOS
21 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
22 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
23 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 12,400.000 LET
24 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 12,400.000 LET
25 801-06640 CONSTRUCTION SIGN, A 71.000 EACH
26 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
27 801-06710 FLASHING ARROW SIGN 400.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
30 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 30,954.000 LET
31 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 122,705.000 LET
32 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 118,112.000 LET
33 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,575.000 EACH
34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,575.000 EACH
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CALL ORDER : 440 CONTRACT ID : RS-35539-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 330.000 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 25.000 EACH
13 207-08267 SUBGRADE TREATMENT, TYPE IIIA 50.000 SYS
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 170.000 TON
15 303-07449 COMPACTED AGGREGATE, NO. 73 260.000 TON
16 304-07491 HMA PATCHING, TYPE C 900.000 TON
17 304-07491 HMA PATCHING, TYPE C 610.000 TON
18 306-08042 MILLING, SCARIFICATION/PROFILE 16,520.000 SYS
19 306-08043 MILLING, TRANSITION 3,160.000 SYS
20 306-08432 MILLING, APPROACH 5,740.000 SYS
21 306-08563 MILLING ASPHALT, 1 1/4 IN 38,030.000 SYS
22 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 4,780.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 34,620.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 34,620.000 LET
25 406-05520 ASPHALT FOR TACK COAT 20.000 TON
26 604-06070 SIDEWALK, CONCRETE 10.000 SYS
27 604-07897 CURB RAMP, CONCRETE, C 6.000 SYS
28 610-07488 HMA FOR APPROACHES, TYPE C 510.000 TON
29 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
30 615-06520 MONUMENT, RE-ESTABLISH 2.000 EACH
31 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 4.000 EACH
32 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
33 628-09402 FIELD OFFICE, B 10.000 MOS
34 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
35 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
36 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
37 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
38 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 20.000 MOS
39 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
40 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
41 720-44000 CASTING, ADJUST TO GRADE 32.000 EACH
42 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 6.000 LFT
43 720-45615 STRUCTURE, INLET, RECONSTRUCTED 5.000 LET
44 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 22.000 EACH
45 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 39.000 EACH
46 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 6.000 EACH
47 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
48 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 5,480.000 LEFT
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,480.000 LET
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CALL ORDER : 440 CONTRACT ID : RS-35539-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 39.000 EACH
51 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 6.000 EACH
52 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 470.000 LET
53 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 470.000 LET
54 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
55 801-06710 FLASHING ARROW SIGN 750.000 DAY
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-92448 CONSTRUCTION SIGNS, MOBILE 1,200.000 DAY
58 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 70.000 LET
59 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 8,680.000 LET
60 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 350.000 LET
61 805-78785 SIGNAL DETECTOR HOUSING 21.000 EACH
62 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 3,040.000 LET
63 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 3,110.000 LET
64 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 12,150.000 LET
65 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
66 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 2,490.000 LET
67 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 17,650.000 LET
68 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 470.000 LET
69 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 144.000 LET
70 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 39.000 EACH
71 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH
72  808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 173.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 173.000 EACH
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CALL ORDER : 450 CONTRACT ID : RS-35541-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 1,000.000 SYS
10 202-90277 DETECTOR HOUSING, REMOVE 6.000 EACH
11 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 100.000 TON
12 304-07491 HMA PATCHING, TYPE C 800.000 TON
13 304-07491 HMA PATCHING, TYPE C 200.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 17,200.000 SYS
15 306-08432 MILLING, APPROACH 400.000 SYS
16 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,450.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 18,500.000 LET
18 401-11785 LIQUID ASPHALT SEALANT 18,500.000 LET
19 406-05520 ASPHALT FOR TACK COAT 6.000 TON
20 610-07488 HMA FOR APPROACHES, TYPE C 35.000 TON
21  628-09402 FIELD OFFICE, B 4.000 MOS
22 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
23 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
24 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
25 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
26 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
27 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 2.000 EACH
28 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
29 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,000.000 LET
30 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,000.000 LET
31 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
32 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 50.000 LET
33 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 50.000 LET
34 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
35 801-06710 FLASHING ARROW SIGN 100.000 DAY
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-92448 CONSTRUCTION SIGNS, MOBILE 350.000 DAY
38 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 50.000 LET
39 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,200.000 LET
40 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 300.000 LFT
41 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
42 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 400.000 LET
43 808-06716 LINE, REMOVE 1,400.000 LET
44 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
45 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 2,100.000 LET
46 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 5,300.000 LET
47 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 5,010.000 LET
48 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 1,650.000 LET
49 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 360.000 LET
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CALL ORDER : 450 CONTRACT ID : RS-35541-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 70.000 LET
51 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 50.000 LET
52 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
53 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 190.000 EACH

54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 190.000 EACH
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CALL ORDER  : 460 CONTRACT ID : RS-35581-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 303-07449 COMPACTED AGGREGATE, NO. 73 10.000 TON
9 304-07491 HMA PATCHING, TYPE C 378.000 TON
10 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 990.000 TON
11 406-05520 ASPHALT FOR TACK COAT 3.000 TON
12 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 12.000 TON
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,907.000 LET
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CALL ORDER  : 470 CONTRACT ID : RS-35582-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTIONAL ROAD MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 303-07449 COMPACTED AGGREGATE, NO. 73 60.000 TON
9 304-07491 HMA PATCHING, TYPE C 84.000 TON
10 306-08042 MILLING, SCARIFICATION/PROFILE 3,422.000 SYS
11 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,115.000 TON
12 406-05520 ASPHALT FOR TACK COAT 3.000 TON
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,500.000 LET
17 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
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CALL ORDER : 480 CONTRACT ID : RS-35583-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 306-08033 MILLING, ASPHALT, 1 IN 13,747.000 SYS
10 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,134.000 TON
11 406-05520 ASPHALT FOR TACK COAT 3.000 TON
12 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
13 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 416.000 LFT
16 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 132.000 LET
17 808-03439 TRANSVERSE MARKING THERMOPLASTIC 680.000 LET
18 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 257.000 LFT
19 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 834.000 LFT
20 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 32.000 LEFT
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CALL ORDER  : 490 CONTRACT ID : RS-35735-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION & PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 303-07449 COMPACTED AGGREGATE, NO. 73 90.000 TON
10 304-07489 HMA PATCHING, TYPE A 50.000 TON
11 306-08043 MILLING, TRANSITION 665.000 SYS
12 401-10258 JOINT ADHESIVE, SURFACE 4,750.000 LET
13 401-11785 LIQUID ASPHALT SEALANT 4,750.000 LET
14  402-07450 HMA WEDGE AND LEVEL, TYPE A 850.000 TON
15 406-05520 ASPHALT FOR TACK COAT 2.500 TON
16 628-09402 FIELD OFFICE, B 10.000 MOS
17 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
18 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 10.000 MOS
21 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 50.000 LET
25 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 100.000 LET
26 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 3.000 EACH
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CALL ORDER : 500 CONTRACT ID : RS-35901-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-04791 PARKING BARRIER, REMOVE 20.000 EACH
10 306-08033 MILLING, ASPHALT, 1 IN 7,100.000 SYs
11 306-08034 MILLING, ASPHALT, 1 1/2 IN 16,000.000 SYS
12 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,950.000 TON
13 401-10258 JOINT ADHESIVE, SURFACE 3,500.000 LFT
14 401-11785 LIQUID ASPHALT SEALANT 3,500.000 LET
15 404-10137 SEAL COAT, 2P 37,000.000 SYS
16 406-05520 ASPHALT FOR TACK COAT 6.000 TON
17 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 3.000 TON
18 615-11537 PARKING BARRIER, CONCRETE 20.000 EACH
19 615-97768 PARKING BARRIER, RESET 26.000 EACH
20 628-09402 FIELD OFFICE, B 10.000 MOS
21 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
22 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
24 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 20.000 MOS
25 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
26 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 6,700.000 LET
29 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 122.000 LET
30 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 38.000 LET
31 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
32 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 18.000 EACH
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CALL ORDER : 560 CONTRACT ID : B -29306-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-96133 PIPE, REMOVE 128.000 LET
13 203-02000 EXCAVATION, COMMON 8,884.000 cyYs
14 203-02070 BORROW 20,639.000 cys
15 205-03371 SEDIMENT, REMOVE 198.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 341.000 TON
17 205-06936 TEMPORARY SEDIMENT TRAP 198.000 TON
18 205-06937 TEMPORARY SILT FENCE 12,513.000 LFT
19 205-08594 FILTER SOCK 2,284.000 LFT
20 205-09543 NO 2 STONE 947.000 TON
21 205-11585 TEMPORARY FILTER BERM 328.000 LFT
22 205-11626 PUMP AROUND 3.000 EACH
23 206-51235 COFFERDAM LUMP LUMP
24 207-08265 SUBGRADE TREATMENT, TYPE IIA 23,537.000 SYS
25 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,961.000 SYS
26 211-064067 AGGREGATE FOR END BENT BACKFILL 31.000 CYS
27 211-09268 STRUCTURAL BACKFILL, TYPE 5 258.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,638.000 TON
29 302-07455 DENSE GRADED SUBBASE 28.000 cys
30 303-01180 COMPACTED AGGREGATE, NO. 53 1,131.000 TON
31 306-08036 MILLING, ASPHALT, 2 IN 4,661.000 SYS
32 306-08039 MILLING, ASPHALT REMOVAL 4,661.000 SYS
33 306-08043 MILLING, TRANSITION 645.000 SYS
34 401-062064 PROFILOGRAPH, HMA LUMP LUMP
35 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 245.000 TON
36 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,864.000 TON
37  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 408.000 TON
38 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 3,016.000 TON
39 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 5,983.000 TON
40 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 981.000 TON
41 401-10258 JOINT ADHESIVE, SURFACE 4,460.000 LFT
42 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,460.000 LFT
43 401-11785 LIQUID ASPHALT SEALANT 4,460.000 LFT
44 402-10083 HMA FOR TEMPORARY PAVEMENT, A 1,089.000 TON
45 406-05521 ASPHALT FOR TACK COAT 49,835.000 SYS
46 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
47 601-02241 GUARDRAIL, REMOVE 482.000 LFT
48 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
49 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 412.500 LFT



SCHEDULE OF PAY ITEMS PAGE 67

CALL ORDER : 560 CONTRACT ID : B -29306-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 602-06729 BARRIER DELINEATOR 14.000 EACH
51 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 182.000 SYS
52 615-06490 RIGHT OF WAY MARKER 97.000 EACH
53 615-06505 MONUMENT, B 4.000 EACH
54 616-02320 GEOTEXTILES 2,935.000 SYS
55 616-05688 RIPRAP, CLASS 1 203.000 TON
56 616-06405 RIPRAP, REVETMENT 1,445.000 TON
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
58 621-02770 EROSION CONTROL BLANKET 2,154.000 SYS
59 621-03909 SEED MIXTURE, NATIVE 16.000 LBS
60 621-06545 FERTILIZER 2.100 TON
61 621-06553 SEED MIXTURE, R 874.000 LBS
62 621-06565 MULCHING MATERIAL 11.500 TON
63 621-06567 WATER 191.000 kGAL
64 621-06574 SODDING 2,972.000 SYS
65 621-06575 SODDING, NURSERY 23,568.000 SYS
66 621-09398 SEED MIXTURE, SLOPE STABILIZATION 16.000 LBS
67 621-09399 SEED MIXTURE, WET MESIC 3.000 LBS
68 621-91859 SEED MIXTURE, LEGUME 886.000 LBS
69 622-10003 LIVE PLANT STAKING 1,220.000 EACH
70 622-52436 SIGN, DO NOT MOW OR SPRAY 28.000 EACH
71  622-91786 SEEDLING 283.000 EACH
72 622-98200 SIGN, DO NOT DISTURB 3.000 EACH
73  628-09402 FIELD OFFICE, B 24.000 MOS
74  628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
75 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
76  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
77 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 48.000 MOS
78 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
79 701-09557 TEST PILE, DYNAMIC, PRODUCTION 148.000 LFT
80 701-09559 TEST PILE, DYNAMIC, RESTRIKE 4.000 EACH
81 701-09739 PILE SHOE, HP 12 X 53 28.000 EACH
82 701-51195 PILE, STEEL H, HP 12 IN X 53 870.000 LET
83 702-90915 CONCRETE, CLASS A 20.200 CYSs
84 703-06028 REINFORCING BARS 1,132.000 LBS
85 703-06029 REINFORCING BARS, EPOXY COATED 65,610.000 LBS
86 704-51002 CONCRETE, C, SUPERSTRUCTURE 203.000 CYs
87 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
88 706-11600 RAILING, CONCRETE, FC 23.500 CYs
89 707-05982 STRUCTURAL MEMBER, CONCRETE I-BEAM, 28 IN X 12 IN 719.000 LEFT
90 709-51821 SURFACE SEAL LUMP LUMP
91 714-11196 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 82.000 LEFT
92 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 358.000 LEFT
93 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 172.000 LET
94 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 73.000 LET
95 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 307.000 LEFT
96 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 50.000 LEFT
97 715-05407 PIPE, END BENT DRAIN, 6 IN 190.000 LEFT

98 715-46000 PIPE END SECTION, DIA 12" 8.000 EACH
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CALL ORDER  : 560 CONTRACT ID : B -29306-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 715-46010 PIPE END SECTION, DIA 18" 12.000 EACH
100 715-46020 PIPE END SECTION, DIA 24" 10.000 EACH
101 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
102 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
103 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 23,622.000 LET
104 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
105 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
106 801-06775 MAINTAINING TRAFFIC LUMP LUMP
107 801-07118 BARRICADE, III-A 276.000 LET
108 801-07119 BARRICADE, III-B 24.000 LET
109 802-02475 SIGN, PANEL, RELOCATE 3.000 EACH
110 804-06740 DELINEATOR WITH POST, D2 300.000 EACH
111 804-06770 DELINEATOR POST 20.000 EACH
112 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,640.000 LET
113 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,640.000 LET

114 808-06716 LINE, REMOVE 23,622.000 LFT
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CALL ORDER : 570 CONTRACT ID : B -31367-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE CONCRETE 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 202-01066 HYDRO DEMOLITION 795.000 SYS
13 202-02240 PAVEMENT REMOVAL 139.000 SYS
14 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 1.000 SET
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51368 SLOPEWALL, REMOVE 39.000 SYS
17 202-51822 BRIDGE DECK OVERLAY, REMOVE 665.000 SYS
18 203-08607 LINEAR GRADING 2,675.000 LFT
19 205-06937 TEMPORARY SILT FENCE 2,675.000 LFT
20 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 39.000 CYS
21 302-07455 DENSE GRADED SUBBASE 25.000 cys
22 306-08041 MILLING, PCCP 795.000 SYs
23 306-08043 MILLING, TRANSITION 560.000 SYS
24 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 47.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 210.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 210.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 1.000 TON
28 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
29 601-02241 GUARDRAIL, REMOVE 2,246.000 LET
30 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
31 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 2,375.000 LFT
32 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 150.000 SYS
33 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
34 616-51367 SLOPEWALL, CONCRETE, 4 IN 39.000 SYS
35 616-93772 INSPECTION HOLE 16.000 EACH
36 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
38 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 3,271.000 SYS
39 621-06559 MULCHED SEEDING, R 3,271.000 SYS
40 628-09402 FIELD OFFICE, B 6.000 MOS
41 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
42 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
43 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
44 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
45 702-51863 FIELD DRILLED HOLE IN CONCRETE 766.000 EACH
46 703-06029 REINFORCING BARS, EPOXY COATED 145,612.000 LBS
47 704-51002 CONCRETE, C, SUPERSTRUCTURE 2.000 CYS
48 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
49 706-51025 RAILING, CONCRETE, C 428.000 LET
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CALL ORDER : 570 CONTRACT ID B -31367-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 708-51813 PNEUMATICALLY PLACED MORTAR 100.000 SFT
51 709-51821 SURFACE SEAL LUMP LUMP
52 715-01354 CLEAN EXISTING PIPE 548.000 LFT
53 720-99315 CATCH BASINS, CLEAN EXISTING 8.000 EACH
54 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 250.000 SET
55 722-51842 BRIDGE DECK OVERLAY 724.000 SYS
56 722-5184¢6 BRIDGE DECK OVERLAY, ADDITIONAL 14.000 CYs
57 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 67.000 LEFT
58 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
62 801-06710 FLASHING ARROW SIGN 1.000 DAY
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07118 BARRICADE, III-A 48.000 LEFT
65 801-07119 BARRICADE, III-B 48.000 LET
66 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 420.000 LET
67 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 510.000 LFT
68 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 510.000 LFT
69 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 420.000 LET
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CALL ORDER : 580 CONTRACT ID : B -31561-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-93994 SIGNAL MAST ARM AND POLE, REMOVE 1.000 EACH
13 202-93999 SIGNAL POLE, REMOVE 3.000 EACH
14 203-02000 EXCAVATION, COMMON 189.000 cys
15 205-06937 TEMPORARY SILT FENCE 770.000 LFT
16 205-09543 NO 2 STONE 50.000 TON
17 205-11585 TEMPORARY FILTER BERM 12.000 LFT
18 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 193.000 CYS
19 206-51235 COFFERDAM LUMP LUMP
20 207-09935 SUBGRADE TREATMENT, TYPE IC 254.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 146.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 164.000 TON
23 302-07455 DENSE GRADED SUBBASE 31.000 CYS
24 306-08043 MILLING, TRANSITION 182.000 SYS
25 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 12.000 TON
26 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 41.000 TON
27 406-05521 ASPHALT FOR TACK COAT 686.000 SYS
28 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
29 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 75.000 LFT
30 601-06035 GUARDRAIL, RESET 25.000 LFT
31 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
32 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 912.500 LFT
33 602-06729 BARRIER DELINEATOR 18.000 EACH
34 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 175.400 SYS
35 615-06505 MONUMENT, B 2.000 EACH
36 616-02320 GEOTEXTILES 1,615.000 SYS
37 616-05688 RIPRAP, CLASS 1 935.000 TON
38 616-06405 RIPRAP, REVETMENT 32.000 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-06557 SEED MIXTURE, T 9.000 LBS
41 621-06559 MULCHED SEEDING, R 292.000 SYS
42 621-06565 MULCHING MATERIAL 0.200 TON
43 621-06574 SODDING 20.000 SYS
44 621-52448 SIGN, DO NOT SPRAY 8.000 EACH
45 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 131.000 EACH
46 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
47 622-91786 SEEDLING 263.000 EACH
48 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
49  628-09403 FIELD OFFICE, C 16.000 MOS
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CALL ORDER  : 580 CONTRACT ID : B -31561-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 16.000 MOS
51 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
52 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
53 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
54 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 48.000 MOS
55 701-09558 TEST PILE, INDICATOR, PRODUCTION 92.000 LET
56 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
57 701-09891 PILE SHOE, 12 X 84, HP 14.000 EACH
58 701-95782 PILE, STEEL H, HP 12 X 84 552.000 LET
59 701-98856 CORED HOLE IN ROCK, 20 IN 70.000 LET
60 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,932.000 1BS
61 702-92857 CONCRETE, C, SUBSTRUCTURE 307.900 CYS
62 703-06028 REINFORCING BARS 67,511.000 1LBS
63 703-06029 REINFORCING BARS, EPOXY COATED 187,514.000 1BS
64 704-51002 CONCRETE, C, SUPERSTRUCTURE 482.900 CYS
65 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
66 706-09962 RAILING, CONCRETE, PF-1 631.670 LET
67 706-11404 RAILING, STEEL, PF-1 648.830 LET
68 707-09332 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 66 IN X 48 IN 1,320.000 LET
69 709-51821 SURFACE SEAL LUMP LUMP
70 715-05407 PIPE, END BENT DRAIN, 6 IN 200.000 LET
71 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 6.000 EACH
72 728-11672 DRILLED SHAFT, EXPLORATORY CORE 152.000 LET
73  728-11673 DRILLED SHAFT, PERMANENT CASING 84.000 LET
74 728-11804 DRILLED SHAFT 63 IN. DIA. 92.000 LET
75 728-11805 DRILLED SHAFT 69 IN. DIA. 84.000 LET
76 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 41.000 EACH
78 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
79 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07118 BARRICADE, III-A 72.000 LET
82 801-07119 BARRICADE, III-B 60.000 LET
83 802-03821 SIGN, SHEET, WITH LEGEND 1.000 EACH
84 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 72.000 LET
85 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 4.000 EACH
86 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
87 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
88 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
89 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 912.000 LET
90 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,700.000 LET
91 808-06726 TRANSVERSE MARKING, PAINT, 14.000 LET
92 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH

93 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH
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CALL ORDER : 590 CONTRACT ID : B -33500-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-99187 FENCE, FARM FIELD, REMOVE 481.000 LFT
15 203-02000 EXCAVATION, COMMON 1,012.000 CYs
16 203-02070 BORROW 521.000 CYsS
17 203-07042 EMBANKMENT FOUNDATION SOILS TREATMENT 1,513.000 SYS
18 205-03371 SEDIMENT, REMOVE 282.000 CYS
19 205-06930 SPLASHPAD 4.000 TON
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 54.000 TON
21 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
22 205-06934 TEMPORARY MULCH 2.500 TON
23 205-06936 TEMPORARY SEDIMENT TRAP 30.000 TON
24 205-06937 TEMPORARY SILT FENCE 1,897.000 LET
25 205-08594 FILTER SOCK 550.000 LET
26 205-09543 NO 2 STONE 200.000 TON
27 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 16.000 LFT
28 205-11586 TEMPORARY FILTER STONE 234.000 TON
29 205-11587 TEMPORARY GEOTEXTILE 473.000 SYS
30 205-11591 TEMPORARY SEED MIXTURE 136.000 LBS
31 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,435.000 SYS
32 207-09935 SUBGRADE TREATMENT, TYPE IC 1,903.000 SYS
33 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,437.000 CYs
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,500.000 TON
35 306-08042 MILLING, SCARIFICATION/PROFILE 367.000 SYS
36 306-08043 MILLING, TRANSITION 586.000 SYS
37 306-08599 MILLING ASPHALT, 1/2 IN 184.000 SYS
38 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 542.000 TON
39 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,307.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 4,574.000 LFT
41 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,574.000 LEFT
42 401-11785 LIQUID ASPHALT SEALANT 4,574.000 LET
43 406-05520 ASPHALT FOR TACK COAT 2.200 TON
44 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
45 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
46 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
47 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 4.000 EACH
48 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
49 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,125.000 LEFT
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CALL ORDER  : 590 CONTRACT ID : B -33500-2

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
50 610-07487 HMA FOR APPROACHES, TYPE B 75.000 TON
51 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
52 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
53 615-06490 RIGHT OF WAY MARKER 33.000 EACH
54 615-06505 MONUMENT, B 4.000 EACH
55 616-02320 GEOTEXTILES 669.000 SYS
56 616-05688 RIPRAP, CLASS 1 145.000 TON
57 616-06405 RIPRAP, REVETMENT 80.000 TON
58 616-06451 RIPRAP, UNIFORM 206.000 TON
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
60 621-02770 EROSION CONTROL BLANKET 1,296.000 SYS
61 621-06545 FERTILIZER 0.300 TON
62 621-06559 MULCHED SEEDING, R 2,715.000 SYS
63 621-06567 WATER 8.200 kGAL
64 621-06575 SODDING, NURSERY 1,694.000 SYS
65 628-09402 FIELD OFFICE, B 6.000 MOS
66 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
67 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
68 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
69 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
70 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
71 714-11515 STRUCTURE, REINFORCED CONCRETE BOX 92.000 LET
72 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 163.000 LET
73 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
74 720-45069 INLET, P12 2.000 EACH
75 723-10171 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 43.000 LET
76 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 73.000 EACH
78 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07118 BARRICADE, III-A 96.000 LET
81 801-07119 BARRICADE, III-B 96.000 LET
82 802-04089 SIGN, SHEET, REMOVE 5.000 EACH
83 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 48.510 LET
84 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
85 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 18.000 SFT
86 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,400.000 LET

87 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 14,300.000 LEFT
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CALL ORDER : 600 CONTRACT ID : B -35571-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 503-05310 TERMINAL JOINT 48.000 LEFT
9 602-06729 BARRIER DELINEATOR 86.000 EACH
10 628-09402 FIELD OFFICE, B 6.000 MOS
11 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
12 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
13 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
14 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 10.000 MOS
15 702-93722 CONCRETE, C 3.000 CYS
16 709-51821 SURFACE SEAL LUMP LUMP
17 722-09456 POLYMERIC CONCRETE SURFACE TREATMENT SYSTEM 7,606.000 SYS
18 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 25.000 CYs
19 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 30.000 SFT
20 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 88.000 LET
21 724-04163 STRUCTURAL EXPANSION JOINT SEAL, REPLACE 306.000 LET
22 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
23 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
24 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 801-07118 BARRICADE, III-A 96.000 LFT
28 801-07119 BARRICADE, III-B 72.000 LET
29 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 1.000 EACH
30 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 3,173.000 LFT
31 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 679.000 LFT
32 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 397.000 LET
33 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 23.000 EACH
34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 23.000 EACH
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CALL ORDER : 610 CONTRACT ID : B -35572-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 306-08043 MILLING, TRANSITION 514.000 SYS
10 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 42.000 TON
11 401-10258 JOINT ADHESIVE, SURFACE 372.000 LET
12 401-11785 LIQUID ASPHALT SEALANT 372.000 LET
13 406-05520 ASPHALT FOR TACK COAT 0.140 TON
14 619-98427 CLEAN DRAINS 20.000 EACH
15 628-09402 FIELD OFFICE, B 4.000 MOS
16 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
17 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
18 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
19 709-51821 SURFACE SEAL LUMP LUMP
20 722-09456 POLYMERIC CONCRETE SURFACE TREATMENT SYSTEM 4,222.700 SYS
21 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 983.000 SFT
22 801-04308 ROAD CLOSURE SIGN ASSEMBLY 20.000 EACH
23 801-06625 DETOUR ROUTE MARKER ASSEMBLY 52.000 EACH
24 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-07118 BARRICADE, III-A 656.000 LET
27 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 40.000 SFT
28 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 3,466.000 LET
29 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 3,466.000 LET
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CALL ORDER : 620 CONTRACT ID : B -35589-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPAIR OR REPLACE JOINTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 440.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 211-06467 AGGREGATE FOR END BENT BACKFILL 25.000 CYS
13 302-07455 DENSE GRADED SUBBASE 75.000 cys
14 304-07490 HMA PATCHING, TYPE B 138.000 TON
15 306-08036 MILLING, ASPHALT, 2 IN 2,157.000 SYS
16 401-07339 QC/QA-HMA, 2, 64, SURFACE, 12.5 mm 239.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 1,120.000 LET
18 401-11785 LIQUID ASPHALT SEALANT 1,120.000 LET
19 406-05520 ASPHALT FOR TACK COAT 2.000 TON
20 506-06334 PCCP PATCHING, PARTIAL DEPTH 41.000 SYS
21 604-06367 JOINT MATERIAL 150.000 LET
22 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 440.000 SYS
23 628-09401 FIELD OFFICE, A 8.000 MOS
24 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
25 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
26 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
27 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
28 702-51863 FIELD DRILLED HOLE IN CONCRETE 42.000 EACH
29 703-06029 REINFORCING BARS, EPOXY COATED 22,860.000 1LBS
30 704-51002 CONCRETE, C, SUPERSTRUCTURE 59.400 cys
31 710-09158 PATCHING CONCRETE STRUCTURES 30.000 SET
32 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 647.000 LET
33  801-03290 CONSTRUCTION SIGN, C 12.000 EACH
34 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,420.000 LET
36 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
37 801-06640 CONSTRUCTION SIGN, A 87.000 EACH
38 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
39 801-06710 FLASHING ARROW SIGN 82.000 DAY
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
42 801-07118 BARRICADE, III-A 72.000 LET
43 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 1,025.000 LET
44 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 310.000 LET
45 808-06716 LINE, REMOVE 22,310.000 LET
46 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 2,506.000 LET
47 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 5,965.000 LET
48 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 7,820.000 LET
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CALL ORDER : 630 CONTRACT ID : B -35590-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-99187 FENCE, FARM FIELD, REMOVE 25.000 LET
10 211-09268 STRUCTURAL BACKFILL, TYPE 5 20.000 cYs
11 304-07783 HMA PATCHING, TYPE D 49.000 TON
12 306-08036 MILLING, ASPHALT, 2 IN 3,657.000 SYS
13 401-07354 QC/QA-HMA, 5, 76, SURFACE, 12.5 mm 405.000 TON
14 401-10258 JOINT ADHESIVE, SURFACE 1,850.000 LFT
15 401-11785 LIQUID ASPHALT SEALANT 1,850.000 LFT
16 406-05520 ASPHALT FOR TACK COAT 2.000 TON
17 506-06334 PCCP PATCHING, PARTIAL DEPTH 96.000 SYS
18 507-07482 CRACKS IN PCCP, ROUT AND SEAL 100.000 LET
19 603-06040 FENCE, FARM FIELD, 47 IN 25.000 LET
20 604-06367 JOINT MATERIAL 504.000 LET
21 605-06145 CURB AND GUTTER, B, CONCRETE 20.000 LET
22 605-08636 CURB AND GUTTER, TURNOUT, COMBINED 7.000 LET
23 608-04395 AGGREGATE FOR SHOULDER DRAINS 20.000 TON
24 616-02320 GEOTEXTILES 10.000 SYS
25 616-06405 RIPRAP, REVETMENT 21.000 TON
26 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
27 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
28 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
29 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
30 621-06574 SODDING 12.000 SYS
31 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 8.000 MOS
32 628-09409 MOBILE INTERNET SERVICE 8.000 MOS
33 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
34 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
37 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
38 710-09158 PATCHING CONCRETE STRUCTURES 175.000 SET
39 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 800.000 LFT
40 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
41 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 350.000 LET
42 801-06640 CONSTRUCTION SIGN, A 190.000 EACH
43 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
44 801-06775 MAINTAINING TRAFFIC LUMP LUMP
45 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,700.000 LET
46 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 900.000 LET
47 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 125.000 LET
48 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 100.000 LET



SCHEDULE OF PAY ITEMS PAGE 79

CALL ORDER  : 640 CONTRACT ID : B -35596-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPAIR OR REPLACE JOINTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 304-07491 HMA PATCHING, TYPE C 50.000 TON
10 306-08036 MILLING, ASPHALT, 2 IN 3,126.000 SYS
11  401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 346.000 TON
12 401-10258 JOINT ADHESIVE, SURFACE 1,004.000 LET
13 401-11785 LIQUID ASPHALT SEALANT 1,004.000 LET
14 406-05520 ASPHALT FOR TACK COAT 2.000 TON
15 506-06334 PCCP PATCHING, PARTIAL DEPTH 60.000 SYS
16 507-07482 CRACKS IN PCCP, ROUT AND SEAL 110.000 LET
17 604-06367 JOINT MATERIAL 361.000 LET
18 608-04395 AGGREGATE FOR SHOULDER DRAINS 20.000 TON
19 628-09401 FIELD OFFICE, A 8.000 MOS
20 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
21 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
22 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
23 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
24 710-09158 PATCHING CONCRETE STRUCTURES 225.000 SFT
25 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 762.000 LET
26 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
27 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 310.000 LET
28 801-06640 CONSTRUCTION SIGN, A 128.000 EACH
29 801-06710 FLASHING ARROW SIGN 50.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 125.000 LET
32 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,300.000 LET
33 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,300.000 LET
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CALL ORDER : 650 CONTRACT ID : B -35713-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01066 HYDRO DEMOLITION 983.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-62420 BRIDGE RAILING, REMOVE 614.000 LFT
13 202-94810 CURB TURNOUT, REMOVE 2.000 EACH
14 205-06930 SPLASHPAD 8.000 TON
15 205-06934 TEMPORARY MULCH 5.000 TON
16 205-06937 TEMPORARY SILT FENCE 2,371.000 LFT
17 205-09387 TEMPORARY TURBIDITY CURTAIN 113.000 LFT
18 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 42.000 LFT
19 205-11585 TEMPORARY FILTER BERM 220.000 LFT
20 205-11591 TEMPORARY SEED MIXTURE 275.000 LBS
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,583.000 SYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 496.000 TON
23 302-07455 DENSE GRADED SUBBASE 40.000 CYS
24 306-08043 MILLING, TRANSITION 300.000 SYS
25 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 24.000 TON
26 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 53.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 1,053.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,053.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 1,053.000 LFT
30 402-07451 HMA WEDGE AND LEVEL, TYPE B 40.000 TON
31 402-10084 HMA FOR TEMPORARY PAVEMENT, B 336.000 TON
32 406-05520 ASPHALT FOR TACK COAT 1.000 TON
33 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
34 602-06729 BARRIER DELINEATOR 22.000 EACH
35 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 262.000 SYS
36 616-02320 GEOTEXTILES 2,068.000 SYS
37 616-05688 RIPRAP, CLASS 1 564.000 TON
38 616-06405 RIPRAP, REVETMENT 425.000 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
40 621-06559 MULCHED SEEDING, R 1,202.000 SYS
41 621-06574 SODDING 45.000 SYS
42 621-09399 SEED MIXTURE, WET MESIC 54.000 LBS
43 622-91786 SEEDLING 286.000 EACH
44 628-09402 FIELD OFFICE, B 12.000 MOS
45 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
46 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
47 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
48 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
49 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
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CALL ORDER  : 650 CONTRACT ID : B -35713-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,920.000 1LBS
51 703-06029 REINFORCING BARS, EPOXY COATED 28,713.000 1LBS
52  704-51002 CONCRETE, C, SUPERSTRUCTURE 71.500 CYS
53 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
54 706-09962 RAILING, CONCRETE, PF-1 564.000 LET
55 706-11404 RAILING, STEEL, PF-1 582.000 LET
56 709-51821 SURFACE SEAL LUMP LUMP
57 710-09158 PATCHING CONCRETE STRUCTURES 50.000 SFT
58 713-04509 TEMPORARY PIPE LUMP LUMP
59 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
60 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 200.000 SFT
61 722-51842 BRIDGE DECK OVERLAY 927.000 SYS
62 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 13.600 CYS
63 722-60824 SURFACE MILLING 983.000 SYS
64 724-51925 STRUCTURAL EXPANSION JOINT, SS 72.000 LET
65 801-03291 CONSTRUCTION SIGN, D 2.000 EACH
66 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 7,421.000 LET
67 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 2,053.000 LFT
68 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
70 801-06710 FLASHING ARROW SIGN 300.000 DAY
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, III-A 48.000 LET
73 801-07119 BARRICADE, III-B 48.000 LET
74 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 800.000 LET
75 801-52818 TEMPORARY CROSSOVER, A 2.000 EACH
76 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 1,650.000 LET
77 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 924.000 LET
78 808-06716 LINE, REMOVE 9,900.000 LET
79 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 315.000 LET
80 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 630.000 LET
81 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 158.000 LET
82 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,709.000 LET

83 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 91.000 EACH
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CALL ORDER : 660 CONTRACT ID : B -35941-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 STRAIGHTEN BEAM

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09402 FIELD OFFICE, B 10.000 MOS
7 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
8 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
9 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
10 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 10.000 MOS
11 711-51038 STRUCTURAL STEEL LUMP LUMP
12 711-518¢64 DRILLED HOLE 90.000 EACH
13 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
14 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
15 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
17 801-06710 FLASHING ARROW SIGN 10.000 DAY
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 801-07118 BARRICADE, III-A 24.000 LFT
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CALL ORDER : 700 CONTRACT ID : T -34254-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-05545 REGULATED MATERIALS, DISPOSE, C 30.000 CYS
8 202-05550 REGULATED MATERIALS, REMOVE, C 30.000 CYS
9 202-05555 REGULATED MATERIALS, TRANSPORT, C 30.000 cYs
10 202-07603 TESTING FOR WASTES, C 6.000 EACH
11 211-02050 B BORROW 30.000 CYs
12 604-06070 SIDEWALK, CONCRETE 260.000 SYS
13 604-07894 CURB RAMP, CONCRETE, A 15.000 SYS
14 604-07894 CURB RAMP, CONCRETE, A 20.000 SYs
15 604-07900 CURB RAMP, CONCRETE, F 25.000 SYS
16 604-07903 CURB RAMP, CONCRETE, K 20.000 SYS
17 604-07903 CURB RAMP, CONCRETE, K 20.000 SYS
18 628-09402 FIELD OFFICE, B 8.000 MOS
19 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
20 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
21 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
22 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
23 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 16.000 MOS
24 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 72.000 EACH
26 801-06710 FLASHING ARROW SIGN 50.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 801-07119 BARRICADE, III-B 150.000 LET
29 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 9.000 EACH
30 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
31 805-01842 HANDHOLE, SIGNAL, TYPE 1 37.000 EACH
32 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 3,800.000 LET
33 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
34 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 64.000 EACH
35 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
36 805-02658 CABLE, COAXIAL 200.000 LET
37 805-08464 RADIO, INTERCONNECT 2.000 EACH
38 805-08493 RADIO, INTERCONNECTION SYSTEM TESTING LUMP LUMP
39 805-11570 RADIO ANTENNA 2.000 EACH
40 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 9.000 EACH
41 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 50.000 EACH
42 805-78376 SIGNAL POLE, WOOD, 2, 25FT 1.000 EACH
43 805-78420 DISCONNECT HANGER 2.000 EACH
44 805-78445 SIGNAL SERVICE 7.000 EACH
45 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 1,500.000 LET
46 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 1,900.000 LET
47 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 6,100.000 LFT
48 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 4,000.000 LFT
49 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 4,000.000 LET
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CALL ORDER : 700 CONTRACT ID : T -34254-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
50 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,800.000 LFT
51 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
52 805-78930 CONTROLLER CABINET FOUNDATION, M 8.000 EACH
53 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
54 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 3.000 EACH

55 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 7.000 EACH
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CALL ORDER : 710 CONTRACT ID : T -34687-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CENTERLINE AND EDGE LINE RUMBLE STRIPES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-75997 PRISMATIC REFLECTOR, REMOVE 8,091.000 EACH
9 401-11785 LIQUID ASPHALT SEALANT 184,668.000 LET
10 606-07484 MILLED HMA CORRUGATIONS 831,005.000 LET
11 801-03290 CONSTRUCTION SIGN, C 17.000 EACH
12 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 34,549.000 LET
13 801-06640 CONSTRUCTION SIGN, A 306.000 EACH
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 801-92448 CONSTRUCTION SIGNS, MOBILE 600.000 DAY
16 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 56,140.000 LET
17 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 537,149.000 LET
18 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 410,947.000 LET
19 808-06716 LINE, REMOVE 831,005.000 LET
20 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
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CALL ORDER 720 CONTRACT ID T -35393-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 36.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 605-06120 CURB, CONCRETE 65.000 LEFT
9 628-09409 MOBILE INTERNET SERVICE 5.000 MOS
10 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
11 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 5.000 MOS
13 801-03290 CONSTRUCTION SIGN, C 24.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 24.000 LFT
17 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 48.000 LFT
18 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 127.500 SFT
19 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 7.780 SFT
20 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 210.000 SET
21 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 9.000 EACH
22 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 16.000 EACH
23 805-01842 HANDHOLE, SIGNAL, TYPE 1 8.000 EACH
24 805-02056 SPAN AND CATENARY FOR FLASHER 2.000 EACH
25 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
26 805-02645 SIGNAL PEDESTAL FOUNDATION, A 7.000 EACH
27 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 775.000 LFT
28 805-09845 CONTACT CLOSURE CARD 7.000 EACH
29 805-0984¢6 RECEIVER PROCESSOR 14.000 EACH
30 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 67.000 EACH
31 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 208.000 EACH
32 805-10108 WIRELESS REPEATER 16.000 EACH
33 805-11544 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 5.000 EACH
34 805-11689 SIGNAL POLE, PEDESTAL, 20 FT 7.000 EACH
35 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 2.000 EACH
36 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
37 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 4.000 EACH
38 805-78190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN 8.000 EACH
39 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 47.000 EACH
40 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 4.000 EACH
41 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 6.000 EACH
42 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
43 805-78415 SPAN, CATENARY, AND TETHER 28.000 EACH
44 805-78420 DISCONNECT HANGER 29.000 EACH
45 805-78445 SIGNAL SERVICE 9.000 EACH
46 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 575.000 LFT
47 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 1,070.000 LEFT
48 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 2,795.000 LEFT
49 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 5,810.000 LFT
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CALL ORDER : 720 CONTRACT ID : T -35393-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
50 805-78925 CONTROLLER CABINET FOUNDATION, Pl 6.000 EACH
51 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 16.000 EACH
52 808-10094 TRANSVERSE MARKINGS, MULTI-COMPONENT, 36.000 LEFT
53 808-10101 TRANSVERSE MARKING, MULTI-COMPONENT, 136.000 LEFT
54 808-75071 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 18.000 EACH
55 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 812.000 LET
56 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH

57 809-94971 FIBER OPTIC CABLE 6,905.000 LFT
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CALL ORDER : 730 CONTRACT ID : TM-35372-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-52710 SIDEWALK, CONCRETE, REMOVE 5.000 SYS
7 604-06070 SIDEWALK, CONCRETE 5.000 SYS
8 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
9 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 2.000 EACH
12 805-01816 SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN 2.000 EACH
13 805-01820 SIGNAL STRAIN POLE, STEEL, INSTALL 2.000 EACH
14 805-01824 SPAN, CATENARY, AND TETHER, TIGHTEN 1.000 EACH
15 805-01835 TRAFFIC SIGNAL HEAD, REPAIR 1.000 EACH
16 805-01842 HANDHOLE, SIGNAL, TYPE 1 1.000 EACH
17 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
18 805-02079 CONTROLLER CABINET FOUNDATION, A 1.000 EACH
19 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN 1.000 EACH
20 805-0259¢6 CONDUIT RISER WITH WEATHERHEAD, STEEL 1.000 EACH
21 805-03372 TETHER FOR SIGNAL 1.000 EACH
22 805-04952 CONTROLLER AND CABINET 1.000 EACH
23 805-05006 FIBER OPTICS CABLE, FIGURE 8 200.000 LFT
24 805-06364 FIBER OPTIC BREAKOUT KIT 2.000 EACH
25 805-06897 SIGNAL CABLE DETECTOR, LEAD IN 7,500.000 LET
26 805-06942 DOWNGUY 1.000 EACH
27 805-06956 DOWNGUY ANCHOR, INSTALL 1.000 EACH
28 805-07212 SPLICE KIT 2.000 EACH
29 805-07214 CONNECTOR, ST 2.000 EACH
30 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 100.000 LFT
31 805-09451 SIGNAL POLE, PEDESTAL, 15 FT 1.000 EACH
32 805-09845 CONTACT CLOSURE CARD 2.000 EACH
33 805-0984¢6 RECEIVER PROCESSOR 2.000 EACH
34 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 4.000 EACH
35 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 20.000 EACH
36 805-10108 WIRELESS REPEATER 1.000 EACH
37 805-11375 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
38 805-11540 MICROLOOP DETECTOR PROBE 1.000 EACH
39 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 1.000 EACH
40 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
41 805-78420 DISCONNECT HANGER 1.000 EACH
42 805-78445 SIGNAL SERVICE 1.000 EACH
43 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 50.000 LEFT
44 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 6,000.000 LEFT
45 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 500.000 LET
46 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 500.000 LEFT
47 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 500.000 LEFT
48 805-78746 PREFORMED LOOP DETECTORS 200.000 LEFT
49 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
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CALL ORDER : 730 CONTRACT ID : TM-35372-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MAINTENANCE
50 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 7,000.000 LFT
51 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
52 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
53  805-87066 TRUCK, BOOM 10.000 HRS
54 805-87068 TRUCK, BUCKET 10.000 HRS
55 805-87076 TRUCK, PICKUP 10.000 HRS
56 805-87092 LABOR, SKILLED, STRAIGHT TIME 10.000 HRS
57 805-87096 LABOR, UNSKILLED, STRAIGHT TIME 10.000 HRS
58 805-91706 ANCHOR BOLT, REPAIR 1.000 EACH
59 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 1.000 EACH
60 805-93020 SIGNAL POLE, WOOD, 4, 50 FT 1.000 EACH

61 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 100.000 LFT






